EXHIBIT C

PC

Intel or AMD Based

Percentage Teacher Discount
Discount (see | Discounted | from List (see note | Public Site to Verify Model
Minimum Configurations Dell Quote # Brand/Model # LIST note #1 below) Price #2) #/List Price
Dell OptiPlex ] ]
Desktop Offering 667801156 3010 Desktop 935.00 11.00% 832.15 11.00% www.dell.com/hied/retail
Intel i5-3550 Processor (Quad Core, 3.30GHz, 6MB Cache w/HD 2500
Graphics
4GB 1600MHZ Memory
500GB 7200 rpm SATA
CDRW/DVD+/-RW Combo Drive
Microsoft Windows 7 Professional Compatible
Two Front Facing USB Ports or greater
19" LED Monitor (minimum)
Two button USB optical mouse with scroll wheel
USB Keyboard with 103 keys
10/100/1000 RJ-45
Warranty is three years on-site NBD for all desktop models and future
models. Additional types of warranties may be offered on the Services &
Warranty tab
AMD processors must be at least equivalent to listed Intel processors
Percentage Teacher Discount
Discount (see | Discounted | from List (see note | Public Site to Verify Model
Minimum Configurations Dell Quote # Brand/Model # LIST note #1 below) Price #2) #[List Price
Dell OptiPlex
All-In-One Offering 667801276 3011 All in One 1,169.00 11.00% 1,040.41 11.00% www.dell.com/hied/retail

Intel i3-2020 Processor (Dual Core, 3MB Cache w/HD 2500 Graphics)

4GB 1600MHZ Memory

500GB 7200 rpm SATA

DVD+/-RW Combo Drive

Microsoft Windows 7 Professional Compatible

20" Display

Two button USB optical mouse with scroll wheel

USB Keyboard with 103 keys

10/100 RJ-45

Warranty is three years on-site NBD for all All-in-One models and future
models. Additional types of warranties may be offered on the
accessories tab

AMD processors must be at least equivalent to listed Intel processors

Note #1 - The percentage discount will be the minimum discount for this
model and all models sold in this category during the course of the
contract. Winning suppliers may have the opportunity to increase
percentage discount on a case by case basis during a RFQ process

Note #2 - Please review the following link that describes the Teacher
Discount Program and provide a percentage off of list that would only
apply to these qualified individuals.
http://www.vita.virginia.gov/scm/default.aspx?id=87




Laptop

Intel/ AMD Based

Teacher
Discount
Percentage from List
Discount (see (see note | Public Site to Verify Model #/List
Minimum Configurations Dell Quote # Brand/Model # LIST note #1 below)| Discounted Price #2) Price
Laptop Offering 667598227 Dell Latitude E5430 1,271.00 11.00% 1,131.19 11.00% www.dell.com/hied/retail
Intel i5-3230M Processor (2.6GHz 3M Cache with Intel HD Graphics
4000)
4GB RAM or greater
500GB 7200 RPM SATA hard drive or greater
CDRW/DVD+/-RW Combo Drive or better
Microsoft Windows 7 Professional Compatible
802.11a/b/g/n integrated wireless
Energy Star qualified
14.1 inch screen or greater
Warranty is three years next day exchange for all laptop models and
future models. Additional types of warranties may be offered on the
Services & Warranty tab
AMD processors must be at least equivalent to listed Intel processors
Note #1 - The percentage discount will be the minimum discount for this
model and all models sold in this category during the course of the
contract. Winning suppliers may have the opportunity to increase
percentage discount on a case by case basis during a RFQ process
Note #2 - Please review the following link that describes the Teacher
Discount Program and provide a percentage off of list that would only
apply to these qualified individuals.
http://www.vita.virginia.gov/scm/default.aspx?id=87
Minimum
Percentage
Discount for
Note #3 - These are items like cases, docking stations, monitors, mice, Laptop.
keyboards. Items such as label printers, thumb drives, scanners will be Accessories
awarded in the peripherals category. (see note #3) 5.00%




Chromebook
*Warranty is 3-Year Return Depot which is consistent industry
standards for Chromebook. Dell may offer additional support
program options and service level upgrades for this Chromebook as
they become available.
**List price is estimated at this time. Expected list price of $399.00 is
subject to change as this product is unreleased at this time.

Percentage
Discount (see

Minimum Configurations Brand/Model # LIST note #1 below) | Discounted Price Public Site to Verify Model #/List Price
https://signin.dell.com/delllogin/portal/login.asp
x?2ed=5iZC3KVUONK%2fMXV69Jy25y%2fWMV
IX2EghY2740%2b0J9DcUxCa04DcG0f%2fd2
W3%2b7M1Wsa0Zbkhitnp6ohwWxIkHV%2bTy
WI1Ir8BHTHk5kZCyBUU3LC7GOM%2f9Y Q%3
d%3d&at=auto&fs=0&tw=7200&ru=http%3a%2f
Y%2fpremier.dell.com%2fportal%2fstart.aspx&id

Dell Chromebook =1&ct=11%2f12%2f2013+10%3a06%3a58+AM
Chromebook 11 399.00 0.00% 399.00 &c=US&l=en

Intel Celeron 847 1.1GHz

4GB RAM or greater

16GB Hard Drive or greater

Chrome OS Operating System

802.11a/b/g/n integrated wireless

HD Webcam (1280x720)

11.6 inch screen or greater

Warranty is three years NBD Exchange for all Chromebook models and

future models. Additional types of warranties may be offered on the

Services & Warranty tab

AMD processors must be at least equivalent to listed Intel processors

Note #1 - The percentage discount will be the minimum discount for this

model and all models sold in this category during the course of the

contract. Winning suppliers may have the opportunity to increase

percentage discount on a case by case basis during a RFQ process

Note #2 - These are items like cases, docking stations, monitors, mice,

keyboards. Items such as label printers, thumb drives, scanners will be

awarded in the peripherals category.

Minimum
Percentage
Discount for
Chromebook
Accessories
(see note #2) 0.00%




Thin Client

Intel/ AMD Based

Percentage
Discount (see | Discount
Minimum Configurations Dell Quote # Brand/Model # LIST [note #1 below)| ed Price | Public Site to Verify Model #/List Price
Thin Client Offering 667803231 Dell Wyse D90D7 | 538.98 2.00% 528.20 www.dell.com/hied/retail

2 USB's

Firefox or IE Browser

10/100/100 Base-T

1GB Flash Storage

1GB Memory

USB Keyboard and Mouse

Energy Star Qualified

Windows 7 Professional

Warranty is three years NBD exchange for all Thin Client models and
future models. Additional types of warranties may be offered on the
Services & Warranty tab

AMD processors must be at least equivalent to listed Intel processors

Note #1 - The percentage discount will be the minimum discount for this
model and all models sold in this category during the course of the
contract. Winning suppliers may have the opportunity to increase
percentage discount on a case by case basis during a RFQ process




Rugged Laptop

Intel/ AMD Based

Percentage
Discount (see

Minimum Configurations Dell Quote # Brand/Model # LIST note #1 below) | Discounted Price | Public Site to Verify Model #/List Price
Dell Latitude E6430
Rugged Laptop Offering 667801523 ATG 2,637.00 11.00% 2,346.93 www.dell.com/hied/retail
Mil-Std 810G Certified
Intel Core i3-3110M Processor 2.4GHz or greater
2GB RAM or greater
320GB SATA hard drive or greater
Super Multi DVD Drive
Microsoft Windows 7 Professional Compatible
802.11a/b/g/n integrated wireless
13.1 inch screen or greater
10/100/1000 RJ45
Warranty is three years NBD Exchange for all Rugged laptop models
and future models. Additional types of warranty may be offered on the
Services & Warranty tab
Minimum

Percentage

Discount for
Note #1 - The percentage discount will be the minimum discount for this Rugged
model and all models sold in this category during the course of the Laptop‘
contract. Winning suppliers may have the opportunity to increase Accessories

(see note #2) 5.00%

percentage discount on a case by case basis during a RFQ process

Note #2 - These are items like cases, docking stations, monitors, mice,
keyboards. Items such as label printers, thumb drives, scanners will be
awarded in the peripherals category.




Rugged Tablet Windows

Percentage
Discount (see

Minimum Configurations Dell Quote# Brand/Model # LIST note #1 below) | Discounted Price | Public Site to Verify Model #/List Price
Rugged Tablet Offering 667801619 TAG GD3015 3,026.99 2.00% 2,966.45 www.dell.com/hied/retail
Mil-Std 810G Certified
Intel or AMD Processor
4GB RAM or greater
128GB Storage
Microsoft Windows 7 Professional or higher
802.11a/g/n integrated wireless
10.1 inch screen or greater
Warranty is three years NBD Exchange for all Rugged Tablet Win
models and future models. Additional types of warranties may be
offered on the Services & Warranty tab
Minimum
Percentage
Discount for
) i - ) ) Rugged
Note #1 - The percentage discount will be the minimum discount for this Tablets Wi
model and all models sold in this category during the course of the R _m
contract. Winning suppliers may have the opportunity to increase Accessories
(see note #2) 2.00%

percentage discount on a case by case basis during a RFQ process

Note #2 - These are items like cases, screen protectors, blue tooth
items etc. ltems such as label printers, thumb drives, scanners will be
awarded in the peripherals category.




Android Tablet

Percentage
Discount (see

Public Site to Verify Model #/List

Minimum Configurations Dell Quote # Brand/Model # LIST note #1 below) | Discounted Price Price
Tablet Offering 667772990 Dell Venue 7 321.99 2.00% 315.55 www.dell.com/hied/retalil
Dual Core Processor
1GB RAM or greater
16GB Storage or greater
Android 4.0 OS or higher
802.11b/g/n integrated wireless
SD Card Memory Expansion slot
Front and rear camera
7 inch screen or greater
Warranty is three years NBD Exchange for all Android Tablet models
and future models. Additional types of warranties may be offered on the
Services & Warranty tab
Minimum
Percentage

. . - . . Discount for
Note #1 - The percentage discount will be the minimum discount for this Android Tabl
model and all models sold in this category during the course of the ndroi a et
contract. Winning suppliers may have the opportunity to increase Accessories
percentage discount on a case by case basis during a RFQ process (see note #2) 2.00%

Note #2 - These are items like cases, screen protectors, blue tooth
items etc. Items such as label printers, thumb drives, scanners will be

awarded in the peripherals category.




Windows Tablets

Percentage
Discount (see

Minimum Configurations Dell Quote # Brand/Model # LIST note #1 below) | Discounted Price Public Site to Verify Model #/List Price
Tablet Offering 667821688 Dell Venue 8 Pro 509.99 2.00% 499.79 www.dell.com/hied/retail
Intel or AMD Processor
1GB RAM or greater
16GB Storage or greater
Windows 7 Professional or higher
802.11b/g/n integrated wireless
SD Card Memory Expansion slot
Front and rear camera
8 inch screen or greater
Warranty is three years NBD Exchange for all Window Tablet models
and future models. Additional types of warranties may be offered on the
Services & Warranty tab
Minimum

Percentage

Discount for
Note #1 - The percentage discount will be the minimum discount for this Windows
model and all models sold in this category during the course of the Tablets.
contract. Winning suppliers may have the opportunity to increase Accessories
percentage discount on a case by case basis during a RFQ process (see note #2) 2.00%

Note #2 - These are items like cases, screen protectors, blue tooth
items etc. Items such as label printers, thumb drives, scanners will be
awarded in the peripherals category.




Servers
Intel/ AMD Based

Minimum Configurations

Percentage
Discount (see Discounted
Tower Server Offering Dell Quote # Brand/Model LIST note #1 below) Price Public Site to Verify Model #/List Price
Intel Xeon E3-1200v2 3.10GHz 667895070 POWEREDGE T110 1,336.00 11.00% 1,189.04 www.dell.com/hied/retail
8GB Memory
100 GB Hard Drive
Onboard SATA
DVD Writer
No OS installed
Gigabit Ethernet Adapter
Percentage
Discount (see Discounted
Rack Server Offering Dell Quote # Brand/Model LIST note #1 below) Price Public Site to Verify Model #/List Price
Intel Xeon E5-2407 2.2GHz 667895151 | POWEREDGE R320 1,655.00 11.00% 1,472.95 www.dell.com/hied/retail
8GB Memory
Onboard SATA
100 GB Hard Drive
Gigabit Ethernet Adapter
No OS installed
Percentage
Discount (see Discounted
Blade Server Offering Dell Quote # Brand/Model LIST note #1 below) Price Public Site to Verify Model #/List Price
Dell PowerEdge
Intel E5-2430 2.2GHz 667802361 M520 2,520.00 11.00% 2,242.80 www.dell.com/hied/retail
8GB Memory
100 GB Hard Drive
Gigabit Ethernet Adapter
No OS installed
Warranty is three years on-site for all server models and future
models. Additional warranty and services may be offered on
the Services & Warranty tab
AMD processors must be at least equivalent to listed Intel
processors
Minimum
Percentage
Discount for
Server
Accessories (see
note #2) 5.00%

Note #1 - The percentage discount will be the minimum
discount for this model and all models sold in this category
during the course of the contract. Winning suppliers may have
the opportunity to increase percentage discount on a case by
case basis during a RFQ process

Note #2 - These are items like blade enclosures, racks for rack
mount servers, rack UPS units, KVM switches, Items such
network switches, and Enterprise Storage are covered under
other VITA contracts.




Peripherals

Discount | Discounted
Flash Drives Dell Quote # Model # List % Price
8 GB 666524779 A6898483/DTMCK/8GB 6.99 5.00% 6.64
16 GB 666524843 A7081562/DT101G2/16GBZ 10.99 5.00% 10.44
32 GB 666524891 A7045166/DT100G3/32GB 23.99 5.00% 22.79
Discount | Discounted
Monitors (wide aspect) Dell Quote # Model # List % Price
17" LCD 666524986] E171SB3/Bundle w3 yrs warranty 149.99 5.00% 142.49
19" LCD 666525060 E19133Y/ Bundle 3 Yr Warranty 159.99 5.00% 151.99
5.00% 0.00
Discount | Discounted
Power Strip Dell Quote # Model # List % Price
6 Outlet 6ft cord 790 Joule 666525166 A3516377/TLM606NC 25.99 5.00% 24.69
8 Outlet 8ft cord 2500 Joule 666525207 A1179945/UL800CB-15 74.99 5.00% 71.24
Discount | Discounted
Mouse Dell Quote # Model # List % Price
Optical Scroll Mouse- USB 666525275 330-9456/5Y2RG 19.99 5.00% 18.99
Discount | Discounted
Keyboard Dell Quote # Model # List % Price
Standard Keyboard- USB 666525328 331-6404 / K94W4 19.99 5.00% 18.99
Discount | Discounted
Wireless Keyboard/Mouse Combq Dell Quote # Model # List % Price
Wireless keyboard and mouse USB interfg 666525328 331-6404 / K94W4 19.99 5.00% 18.99
Discount | Discounted
Cables Dell Quote # Model # List % Price
10 ft CAT5e 666525386 A0115299/A3L791-10-BLK 4.99 5.00% 4.74
7 ft CAT5e 666525460 A0351875 / 22689 2.09 5.00% 1.99
3 ft CAT6 666525516 A1201862 / 27131 3.99 5.00% 3.79
7' CAT6 666525576 A7011445 /27132 5.99 5.00% 5.69
HDMI to HDMI M/M 6ft Global Sku Required R4 A7200515 / HDMIMM6FL 21.99 5.00% 20.89
Discount | Discounted
External Hard Drive Dell Quote # Model # List % Price
1 TB USB 3.0 (portable) 666525634 A6874785 / STBU1000100 89.99 5.00% 85.49
500 GB USB 3.0 (portable) 666525875| A7143866 / WDBPGC5000ABK-NESN 79.99 5.00% 75.99
2 TB USB 3.0 (external desktop) 666525933 A7049912 / STCA2000100 112.99 5.00% 107.34
4 TB USB 3.0 (external desktop) 666525989| A7237014 / WDBFJK0040HBK-NESN 204.99 5.00% 194.74




Discount | Discounted
Web Cams Dell Quote # Model # List % Price
Color, Hi-speed USB, built-in
microphone, 1024x768 max digital video |[Global Sku Required
resolution Requested A7138050 /960-000694 41.99 5.00% 39.89
Color, Hi-Speed USB, 720p HD
Widescreen, built-in microphone,
1280x720 max digital video resolution 666526071 A6664379 / 960-000733 104.60 5.00% 99.37
Discount | Discounted
USB Hubs Dell Quote # Model # List % Price
USB 2.0 7 port hub, power supply
included 666526214 A2324505 / CP-H720P 35.99 5.00% 34.19
Mini hub 4 port hi speed USB, no power
supply needed 666526256 A6991951 / F5U407 10.99 5.00% 10.44
Discount | Discounted
Speakers Dell Quote # Model # List % Price
PC Multimedia Speakers, mini-phone
stereo 3.5mm, integrated audio amplifier,
5 watt nominal output, 2 speakers, power
supply included, 666526382 A0713318 / 970264-0403 27.99 5.00% 26.59
PC Multimedia speakers system, 2
speakers, subwoofer, 30 watt audio
system nominal output power, 2.1
channel speaker system configuration,
mini-phone stereo 3.5mm, power supply
included 666526431 A2909151 / 980-000319 89.99 5.00% 85.49
Discount | Discounted
Label Printer Dell Quote # Model # List % Price
Wired USB, monochrome, direct thermal
technology, max speed 50 labels per
minute, 1 roll capacity, power supply
included 666526479 A7071086 / GC420-200510-000 307.99 5.00% 292.59
Discount | Discounted
I. Battery Back Up Unit Dell Quote # Model # List % Price
UPS external, 550 VA power capacity, 3
min battery run time 666526507 A7015618 / BE550G 69.99 5.00% 66.49
UPS external, 1440 VA power capacity, 7
min battery run time 666526561 A7145979 | SMT750R2-NMC 685.99 5.00% 651.69
UPS 750 VA power capacity, 16 min
battery run time 666526602 A7178506 / SMT1500X448 989.99 5.00% 940.49




***Additional shipping costs for UPS's
must be pre-approved by Authorized
User prior to shipment

***\Warranty is manufacturer's
warranty for all peripherals

****0Once a supplier wins the
peripherals category, their entire
catalog of peripherals can be
offered to the Commonwealth of
Virginia and other public bodies.
VITA reserves the right to reject
any proposed products during the
term of an awarded contract
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MANUFACTURER

Balance of Dell Line per
Dell peripheral Category
M - See Dell Value Add
Pricing in Section 7 of
Bid Respons. - Dell
Appendix 7.2













Dell is offering related services at the detailed fixed rates.

Category Sub-category SKU
Managed Deployment Client Deployment 934-9269
Managed Deployment Client Deployment 934-9009
Managed Deployment Client Deployment 934-9029
Managed Deployment Client Deployment 934-9029
Managed Deployment Client Deployment

Managed Deployment Client Deployment 934-9039
Managed Deployment Client Deployment 934-9059
Managed Deployment Client Deployment 934-8979

Consulting Services Migrate to Cloud 993-4077
Consulting Services Migrate to Cloud 903-5619
Consulting Services Migrate to Cloud 903-5629
Consulting Services Migrate to Cloud 903-5639
Consulting Services Migrate to Cloud 903-5649
Consulting Services Modernize Communications 988-4237
Consulting Services Modernize Communications 987-0299
Consulting Services Modernize Communications 987-0309
Consulting Services Data Center Transformation 987-3237
Consulting Services Data Center Transformation 989-5588
Consulting Services Data Center Transformation 907-4139
Consulting Services Data Center Transformation 907-4129
Consulting Services Data Center Transformation 993-3559
Consulting Services Data Center Transformation 990-2418
Consulting Services Data Center Transformation 994-3727
Consulting Services Data Center Transformation 994-3819
Consulting Services Modernize Communications 907-4419
Consulting Services Migrate to Cloud 988-9979
Consulting Services Migrate to Cloud 907-4409
Consulting Services Migrate to Cloud 907-4429
Consulting Services Migrate to Cloud 990-1969
Consulting Services Migrate to Cloud 990-1979
Consulting Services Migrate to Cloud 990-1989
Consulting Services Migrate to Cloud 903-1818
Consulting Services Migrate to Cloud 903-1819
Consulting Services Migrate to Cloud 903-1828
Consulting Services Migrate to Cloud 994-3728
Consulting Services Modernize Communications 994-3717
Consulting Services Modernize Communications 994-3718
Consulting Services Migrate to Cloud 985-6729
Consulting Services Migrate to Cloud 987-0439
Consulting Services Migrate to Cloud 983-6199
Consulting Services Migrate to Cloud 985-0999
Consulting Services Migrate to Cloud 985-3857
Consulting Services Migrate to Cloud 985-3907
Consulting Services Migrate to Cloud 985-3887
Consulting Services Migrate to Cloud 985-3927
Consulting Services Migrate to Cloud 985-3917
Consulting Services Migrate to Cloud 991-4407
Consulting Services Migrate to Cloud 991-3219
Consulting Services Migrate to Cloud 992-3599
Consulting Services Migrate to Cloud 905-7159
Consulting Services Migrate to Cloud 933-9709
Consulting Services Migrate to Cloud 933-9719
Consulting Services Migrate to Cloud 934-2259
Consulting Services Migrate to Cloud 934-2269
Consulting Services Migrate to Cloud 934-2279
Consulting Services Migrate to Cloud 936-9749
Consulting Services Migrate to Cloud 923-3839
Consulting Services Migrate to Cloud 996-7509




Consulting Services Migrate to Cloud 996-7519
Consulting Services Migrate to Cloud 996-7529
Consulting Services Migrate to Cloud 939-5436
Consulting Services Migrate to Cloud 968-4103
Consulting Services Modernize Communications 968-4104
Consulting Services Modernize Communications 968-4105
Consulting Services Modernize Communications 968-4106
Consulting Services Modernize Communications 968-4107
Consulting Services DATA CENTER TRANSFORMATION 968-4109
Consulting Services Migrate to Cloud 968-4110
Consulting Services Migrate to Cloud 968-4111
Consulting Services Migrate to Cloud 969-2340
Consulting Services Migrate to Cloud 969-2341
Consulting Services Migrate to Cloud 969-2342
Consulting Services Migrate to Cloud 969-2343
Consulting Services OPTIMIZED END POINT DEVICES 903-5779
Consulting Services OPTIMIZED END POINT DEVICES 903-5789
Consulting Services OPTIMIZED END POINT DEVICES 903-5799
Consulting Services OPTIMIZED END POINT DEVICES 903-5809
Consulting Services OPTIMIZED END POINT DEVICES 923-3589
Consulting Services OPTIMIZED END POINT DEVICES 925-9009
Consulting Services OPTIMIZED END POINT DEVICES 925-9019
Consulting Services OPTIMIZED END POINT DEVICES 925-9029
Consulting Services OPTIMIZED END POINT DEVICES 925-9039
Consulting Services OPTIMIZED END POINT DEVICES 925-9049
Consulting Services OPTIMIZED END POINT DEVICES 925-9059
Consulting Services OPTIMIZED END POINT DEVICES 929-9129
Consulting Services OPTIMIZED END POINT DEVICES 931-0289
Consulting Services OPTIMIZED END POINT DEVICES 933-5629
Consulting Services OPTIMIZED END POINT DEVICES 933-7789
Consulting Services OPTIMIZED END POINT DEVICES 933-9699
Consulting Services OPTIMIZED END POINT DEVICES 935-2129
Consulting Services OPTIMIZED END POINT DEVICES 935-2139
Consulting Services OPTIMIZED END POINT DEVICES 935-2149
Consulting Services OPTIMIZED END POINT DEVICES 935-2159
Consulting Services OPTIMIZED END POINT DEVICES 935-2169
Consulting Services OPTIMIZED END POINT DEVICES 935-2179
Consulting Services OPTIMIZED END POINT DEVICES 935-2189
Consulting Services OPTIMIZED END POINT DEVICES 936-4189
Consulting Services OPTIMIZED END POINT DEVICES 936-5437
Consulting Services OPTIMIZED END POINT DEVICES 936-5749
Consulting Services OPTIMIZED END POINT DEVICES 936-8769
Consulting Services OPTIMIZED END POINT DEVICES 936-8779
Consulting Services OPTIMIZED END POINT DEVICES 936-8789
Consulting Services OPTIMIZED END POINT DEVICES 936-8799
Consulting Services OPTIMIZED END POINT DEVICES 936-9739
Consulting Services OPTIMIZED END POINT DEVICES 937-5219
Consulting Services OPTIMIZED END POINT DEVICES 937-6527
Consulting Services OPTIMIZED END POINT DEVICES 937-6537
Consulting Services OPTIMIZED END POINT DEVICES 937-6547
Consulting Services OPTIMIZED END POINT DEVICES 939-1367
Consulting Services OPTIMIZED END POINT DEVICES 939-6377
Consulting Services OPTIMIZED END POINT DEVICES 957-2839
Consulting Services OPTIMIZED END POINT DEVICES 959-6760
Consulting Services OPTIMIZED END POINT DEVICES 959-6770
Consulting Services OPTIMIZED END POINT DEVICES 959-6780
Consulting Services OPTIMIZED END POINT DEVICES 961-5039
Consulting Services OPTIMIZED END POINT DEVICES 961-5049
Consulting Services OPTIMIZED END POINT DEVICES 991-8349
Consulting Services OPTIMIZED END POINT DEVICES 991-8359
Consulting Services OPTIMIZED END POINT DEVICES 991-8369
Consulting Services OPTIMIZED END POINT DEVICES 991-8379
Consulting Services OPTIMIZED END POINT DEVICES 991-8389
Consulting Services OPTIMIZED END POINT DEVICES 991-8399
Consulting Services OPTIMIZED END POINT DEVICES 994-1877




Consulting Services OPTIMIZED END POINT DEVICES 994-1878
Consulting Services OPTIMIZED END POINT DEVICES 994-1887
Consulting Services OPTIMIZED END POINT DEVICES 994-1888
Consulting Services OPTIMIZED END POINT DEVICES 994-1919
Consulting Services OPTIMIZED END POINT DEVICES 994-1929
Consulting Services OPTIMIZED END POINT DEVICES 968-4108
Consulting Services OPTIMIZED END POINT DEVICES 968-9290
Consulting Services OPTIMIZED END POINT DEVICES 968-9291
Consulting Services OPTIMIZED END POINT DEVICES 968-9292
Consulting Services OPTIMIZED END POINT DEVICES 968-9293

Enterprise Deployment

Installation and Implementation of a Dell Compellen

t Storage Array

Enterprise Deployment

Installation and Implementation of a Dell Compellen

931-0967

Enterprise Deployment

Installation and Implementation of a Dell Compellen

931-0977

Enterprise Deployment

Installation and Implementation of a Dell Compellen

931-0987

Enterprise Deployment

Installation and Implementation of a Dell Compellen

931-0997

Enterprise Deployment

Installation and Implementation of a Dell Compellen

931-1007

Enterprise Deployment

Installation and Implementation of a Dell Compellen

931-1017

Enterprise Deployment

Installation and Implementation of a Dell Compellen

931-1027

Enterprise Deployment

Installation and Implementation of a Dell Compellen

931-1037

Enterprise Deployment

Installation and Implementation of a Dell Compellen

931-1047

Enterprise Deployment

Installation and Implementation of a Dell Compellen

931-1057

Enterprise Deployment

Installation and Implementation of a Dell Compellen

931-1067

Enterprise Deployment

Installation and Implementation of a Dell Compellen

931-1077

Enterprise Deployment

Installation and Implementation of a Dell Compellen

931-1087

Enterprise Deployment

Installation and Implementation of a Dell Compellen

931-1097

Enterprise Deployment

Installation and Implementation of a Dell Compellen

935-5638

Enterprise Deployment

Installation and Implementation of a Dell Compellen

935-5748

Enterprise Deployment

Installation and Implementation of a Dell Compellen

935-5758

Enterprise Deployment

Installation and Implementation of a Dell Compellen

935-5768

Enterprise Deployment

Installation and Implementation of a Dell Compellen

935-5778

Enterprise Deployment

Installation and Implementation of a Dell Compellen

935-5788

Enterprise Deployment

Installation and Implementation of a Dell Compellen

935-5728

Enterprise Deployment

Installation and Implementation of a Dell Compellen

935-5738

Enterprise Deployment

Installation and Implementation of a Dell Compellen

995-1717

Enterprise Deployment

Installation and Implementation of a Dell Compellen

995-1727

Enterprise Deployment

Installation and Implementation of a Dell Compellen

937-2156

Enterprise Deployment

Installation and Implementation of a Dell Compellen

968-7099

Enterprise Deployment Installation and Implementation of a Dell Compellen|968-7100
Enterprise Deployment Compellent Storage Controller Additions 936-1149
Enterprise Deployment Compellent Storage Host Additions 935-5648
Enterprise Deployment Compellent Storage Host Additions 935-5658
Enterprise Deployment Compellent Storage Host Additions 935-5668
Enterprise Deployment Compellent Storage Host Additions 935-5678
Enterprise Deployment Compellent Storage Disk Enclosure Additions 936-1099
Enterprise Deployment Compellent Storage Disk Enclosure Additions 936-1109
Enterprise Deployment Compellent Storage Disk Enclosure Additions 936-1119
Enterprise Deployment Compellent Storage Disk Enclosure Additions 936-1129
Enterprise Deployment Compellent Storage Disk Enclosure Additions 936-1139
Enterprise Deployment Compellent Storage Remote Instant Replay and Repl[935-5688
Enterprise Deployment Compellent Storage Remote Instant Replay and Repl|935-5698
Enterprise Deployment Compellent Storage Remote Instant Replay and Repl[935-5708
Enterprise Deployment Compellent Storage Remote Instant Replay and Repl[935-5718
Enterprise Deployment Data Migration 969-9537
Enterprise Deployment Compellent Storage Controller Hardware Upgrade [956-6489
Enterprise Deployment Compellent Storage Controller Hardware Upgrade [956-6499
Enterprise Deployment Compellent Storage Controller Hardware Upgrade [935-7767
Enterprise Deployment Compellent Storage Controller Hardware Upgrade [935-7777
Enterprise Deployment EDT Weekends & Holidays Surcharge 960-5239
Enterprise Deployment Remote Implementation Services 923-2699
Enterprise Deployment Remote Implementation Services 923-2719
Enterprise Deployment Remote Implementation Services 923-2729
Enterprise Deployment Remote Implementation Services 929-8749
Enterprise Deployment Remote Implementation Services 936-1229
Enterprise Deployment Remote Implementation Services 936-1239




Enterprise Deployment Remote Implementation Services 954-0219
Enterprise Deployment Remote Implementation Services 954-0229
Enterprise Deployment Remote Implementation Services 954-0229
Enterprise Deployment EqualLogic Storage Installation & Implementation |931-0809
Enterprise Deployment EqualLogic Storage Installation & Implementation |931-0819
Enterprise Deployment EqualLogic Storage Installation & Implementation |931-0829
Enterprise Deployment EqualLogic Storage Installation & Implementation |931-0839
Enterprise Deployment EqualLogic Storage Installation & Implementation |931-0849
Enterprise Deployment EqualLogic Storage Installation & Implementation |931-0859
Enterprise Deployment EqualLogic Storage Installation & Implementation |931-0869
Enterprise Deployment EqualLogic Storage Installation & Implementation |931-0879
Enterprise Deployment EqualLogic Storage Installation & Implementation |931-0889
Enterprise Deployment EqualLogic Storage Installation & Implementation |931-0899
Enterprise Deployment EqualLogic Storage Installation & Implementation |931-0909
Enterprise Deployment EqualLogic Storage Installation & Implementation |931-0919
Enterprise Deployment EqualLogic Storage Installation & Implementation |931-0929
Enterprise Deployment EqualLogic Storage Installation & Implementation |931-0939
Enterprise Deployment EqualLogic Storage Installation & Implementation |931-0949
Enterprise Deployment EqualLogic Storage Installation & Implementation |931-0959
Enterprise Deployment EqualLogic Storage Installation & Implementation |968-7597
Enterprise Deployment EqualLogic FS7xxxx Installation and Implementation |931-9857
Enterprise Deployment EqualLogic FS7xxxx Installation and Implementation |967-3718
Enterprise Deployment EqualLogic FS7xxxx Installation and Implementation |936-2378
Enterprise Deployment EqualLogic FS7xxxx Installation and Implementation |937-5019
Enterprise Deployment EqualLogic FS7xxxx Installation and Implementation |931-9867
Enterprise Deployment EqualLogic FS7xxxx Installation and Implementation |936-2388
Enterprise Deployment EqualLogic FS7xxxx Installation and Implementation |937-5029
Enterprise Deployment EqualLogic FS7xxxx Installation and Implementation |931-9877
Enterprise Deployment EqualLogic FS7xxxx Installation and Implementation |936-2398
Enterprise Deployment EqualLogic FS7xxxx Installation and Implementation |937-5039
Enterprise Deployment EqualLogic FS7xxxx Installation and Implementation |931-9887
Enterprise Deployment EqualLogic FS7xxxx Installation and Implementation |936-2408
Enterprise Deployment EqualLogic FS7xxxx Installation and Implementation |937-5049
Enterprise Deployment EqualLogic FS7xxxx Installation and Implementation |931-9897
Enterprise Deployment EqualLogic FS7xxxx Installation and Implementation |936-2418
Enterprise Deployment EqualLogic FS7xxxx Installation and Implementation |937-5059
Enterprise Deployment EqualLogic FS7xxxx Installation and Implementation |931-9907
Enterprise Deployment EqualLogic FS7xxxx Installation and Implementation |936-2428
Enterprise Deployment EqualLogic FS7xxxx Installation and Implementation |967-3717
Enterprise Deployment EqualLogic FS7xxxx Installation and Implementation |967-3719
Enterprise Deployment EqualLogic Replication & Auto Snapshot Manager |931-1049
Enterprise Deployment EqualLogic Replication & Auto Snapshot Manager |931-1059
Enterprise Deployment EqualLogic Replication & Auto Snapshot Manager |931-1069
Enterprise Deployment EqualLogic Replication & Auto Snapshot Manager |931-1079
Enterprise Deployment EqualLogic - Add Additional Array 931-0969
Enterprise Deployment EqualLogic - Add Additional Array 931-0979
Enterprise Deployment EqualLogic - Add Additional Array 931-0989
Enterprise Deployment EqualLogic - Add Additional Array 931-1019
Enterprise Deployment EqualLogic - Add Additional Hosts 931-1089
Enterprise Deployment EqualLogic - Add Additional Hosts 931-1099
Enterprise Deployment EqualLogic - Add Additional Hosts 931-1109
Enterprise Deployment EqualLogic - Add Additional Hosts 931-1119
Enterprise Deployment EqualLogic - Add Additional Hosts 931-1129
Enterprise Deployment EqualLogic Upgrade & Conversion 927-7159
Enterprise Deployment EqualLogic Upgrade & Conversion 927-7169
Enterprise Deployment EqualLogic Upgrade & Conversion 992-2489
Enterprise Deployment EqualLogic Upgrade & Conversion 936-5499
Enterprise Deployment EqualLogic Validation 931-0999
Enterprise Deployment EqualLogic Validation 931-1009
Enterprise Deployment EqualLogic 3-2-1 934-5219
Enterprise Deployment Rack & Stack Installations - DSP 992-2539
Enterprise Deployment Rack & Stack Installations - DSP 992-2559
Enterprise Deployment Unisys 992-2529
Enterprise Deployment Unisys 992-2549
Enterprise Deployment Data Migration 969-9537




Enterprise Deployment DSP After Hours Work Add-On 929-8379
Enterprise Deployment DSP After Hours Work Add-On 929-8399
Enterprise Deployment EDT Weekends & Holidays Surcharge 960-5239
Enterprise Deployment Remote Implementation Services 923-2699
Enterprise Deployment Remote Implementation Services 961-3859
Enterprise Deployment Remote Implementation Services 923-2719
Enterprise Deployment Remote Implementation Services 923-2729
Enterprise Deployment Remote Implementation Services 929-8749
Enterprise Deployment WWTS (QLX) 988-9497
Enterprise Deployment WWTS (QLX) 985-5288
Enterprise Deployment WWTS (QLX) 988-9987
Enterprise Deployment WWTS (QLX) 992-2519
Enterprise Deployment Unisys 988-9488
Enterprise Deployment Unisys 988-9858
Enterprise Deployment Unisys 988-9958
Enterprise Deployment Unisys 992-2509
Enterprise Deployment PowerVault MD3xxx Storage DAS 936-0379
Enterprise Deployment PowerVault MD3xxx Storage DAS 936-0389
Enterprise Deployment PowerVault MD3xxxi & MD3xxxf Storage SAN 936-0399
Enterprise Deployment PowerVault MD3xxxi & MD3xxxf Storage SAN 936-0409
Enterprise Deployment PowerVault MD3xxxi & MD3xxxf Storage SAN 936-0419
Enterprise Deployment PowerVault MD3xxxi & MD3xxxf Storage SAN 936-0429
Enterprise Deployment PowerVault MD3xxxi & MD3xxxf Storage SAN 936-0439
Enterprise Deployment PowerVault MD3xxxi & MD3xxxf Storage SAN 936-0449
Enterprise Deployment PowerVault MD3xxxi & MD3xxxf Storage SAN 936-0459
Enterprise Deployment PowerVault MD3xxxi & MD3xxxf Storage SAN 936-0469
Enterprise Deployment PowerVault MD3xxxi & MD3xxxf Storage SAN 954-8529
Enterprise Deployment PowerVault MD3xxxi & MD3xxxf Storage SAN 954-8519
Enterprise Deployment PowerVault MD3xxxi & MD3xxxf Host Additions 936-0499
Enterprise Deployment PowerVault MD3xxxi & MD3xxxf Host Additions 936-0509
Enterprise Deployment PowerVault MD3xxxi & MD3xxxf Host Additions 936-0519
Enterprise Deployment PowerVault MD3xxxi & MD3xxxf Host Additions 936-0529
Enterprise Deployment PowerVault MD3xxxi & MD3xxxf Host Additions 936-0539
Enterprise Deployment Data Migration 969-9537
Enterprise Deployment PowerVault NX35xx/NX36xx 936-0349
Enterprise Deployment PowerVault NX35xx/NX36xx 936-0339
Enterprise Deployment PowerVault NX35xx/NX36xx 954-2919
Enterprise Deployment PowerVault NX35xx/NX36xx 954-2929
Enterprise Deployment PowerVault NX35xx/NX36xx 954-2939
Enterprise Deployment PowerVault NX35xx/NX36xx 954-2949
Enterprise Deployment PowerVault NX35xx/NX36xx 954-2959
Enterprise Deployment PowerVault NX35xx/NX36xx 954-2969
Enterprise Deployment PowerVault NX35xx/NX36xx 954-2979
Enterprise Deployment PowerVault NX35xx/NX36xx 954-2989
Enterprise Deployment PowerVault NX35xx/NX36xx 936-0369
Enterprise Deployment PowerVault NX35xx/NX36xx 936-0359
Enterprise Deployment PowerVault MD 1xxx Subsystem 992-2579
Enterprise Deployment PowerVault MD 1xxx Subsystem 929-8389
Enterprise Deployment PowerVault MD 1xxx Subsystem 936-0489
Enterprise Deployment PowerVault MD 1xxx Subsystem 936-0479
Enterprise Deployment PowerVault Tape 986-5259
Enterprise Deployment PowerVault Tape 986-5269
Enterprise Deployment PowerVault Tape 985-2267
Enterprise Deployment PowerVault Tape 985-9518
Enterprise Deployment PowerVault Tape 950-7727
Enterprise Deployment PowerVault Tape 983-4997
Enterprise Deployment PowerVault Tape 984-3237
Enterprise Deployment PowerVault Tape 986-3339
Enterprise Deployment PowerVault Tape 986-3348
Enterprise Deployment PowerVault Tape 986-3349
Enterprise Deployment PowerVault Tape 985-9579
Enterprise Deployment PowerVault Tape 987-0969
Enterprise Deployment PowerVault Tape 984-3167
Enterprise Deployment In -cycle 2 Events 987-2539
Enterprise Deployment In -cycle 2 Events 987-2539




Enterprise Deployment Out of Cycle 2 Events 987-2519
Enterprise Deployment Out of Cycle 2 Events 987-2519
Enterprise Deployment Backup Software Implementation 905-5108
Enterprise Deployment Backup Software Implementation 905-5118
Enterprise Deployment Backup Software Implementation 905-5148
Enterprise Deployment Backup Software Implementation 905-5138
Enterprise Deployment Backup Software Implementation 905-5128
Enterprise Deployment DSP After Hours Work Add-On 929-8379
Enterprise Deployment DSP After Hours Work Add-On 929-8399
Enterprise Deployment EDT Weekends & Holidays Surcharge 960-5239
Enterprise Deployment Remote Implementation Services 923-2699
Enterprise Deployment Remote Implementation Services 983-7217
Enterprise Deployment Remote Implementation Services 961-3869
Enterprise Deployment Remote Implementation Services 985-5307
Enterprise Deployment Remote Implementation Services 923-2719
Enterprise Deployment Remote Implementation Services 923-2729
Enterprise Deployment Remote Implementation Services 953-5529
Enterprise Deployment Remote Implementation Services 929-8749
Enterprise Deployment Remote Implementation Services 936-0549
Enterprise Deployment Remote Implementation Services 986-3347

Enterprise Deployment

Installation of a Dell Server, Storage or Peripheral D¢

985-0947

Enterprise Deployment

Installation of a Dell Server, Storage or Peripheral D¢

984-1068

Enterprise Deployment

Installation of a Dell Server, Storage or Peripheral D¢

984-1038

Enterprise Deployment

Installation of a Dell Server, Storage or Peripheral D¢

992-2569

Enterprise Deployment

Installation of a Dell Server, Storage or Peripheral D¢

988-1629

Enterprise Deployment

Installation of a Dell Server, Storage or Peripheral D¢

906-2289

Enterprise Deployment

Installation of a Dell Server, Storage or Peripheral D¢

906-2309

Enterprise Deployment

Installation of a Dell Server, Storage or Peripheral D¢

985-0937

Enterprise Deployment

Installation of a Dell Server, Storage or Peripheral D¢

984-1067

Enterprise Deployment

Installation of a Dell Server, Storage or Peripheral D¢

984-1037

Enterprise Deployment

Installation of a Dell Server, Storage or Peripheral D¢

989-0689

Enterprise Deployment

Installation of a Dell Server, Storage or Peripheral D¢

992-2479

Enterprise Deployment

Installation of a Dell Server, Storage or Peripheral D¢

906-2299

Enterprise Deployment

Installation of a Dell Server, Storage or Peripheral D¢

906-2319

Enterprise Deployment

Installation of Blades into an Existing Dell PowerEdgg

922-6089

Enterprise Deployment Installation of Blades into an Existing Dell PowerEdgg922-6079
Enterprise Deployment Installation and Inspection of a Dell PowerEdge Serv{923-7709
Enterprise Deployment Installation and Inspection of a Dell PowerEdge Serv{923-7699
Enterprise Deployment Upgrade of Dell PowerEdge Server 984-1088
Enterprise Deployment Upgrade of Dell PowerEdge Server 984-1087
Enterprise Deployment Installation of a Dell PowerEdge Rack 980-7677
Enterprise Deployment Installation of a Dell PowerEdge Rack 900-6177
Enterprise Deployment De-installation Services - DSP 994-0629
Enterprise Deployment De-installation Services - DSP 994-0838
Enterprise Deployment De-installation Services - DSP 994-0917
Enterprise Deployment De-installation Services - DSP 994-0619
Enterprise Deployment De-installation Services - DSP 994-0828
Enterprise Deployment De-installation Services - DSP 994-0907

Enterprise Deployment

Installation of Microsoft Windows Operating System|

985-0889

Enterprise Deployment

Installation of Microsoft Windows Operating System|

984-1078

Enterprise Deployment

Installation of Microsoft Windows Operating System|

984-1048

Enterprise Deployment

Installation of Microsoft Windows Operating System|

993-6949

Enterprise Deployment

Installation of Microsoft Windows Operating System|

980-7657

Enterprise Deployment

Installation of Microsoft Windows Operating System|

985-0898

Enterprise Deployment

Installation of Microsoft Windows Operating System|

984-1077

Enterprise Deployment

Installation of Microsoft Windows Operating System|

984-1047

Enterprise Deployment

Installation of Microsoft Windows Operating System|

984-0979

Enterprise Deployment

Installation of Microsoft Windows Operating System|

900-6886

Enterprise Deployment Dell PowerEdge M1000e Blade Implementation 934-5409
Enterprise Deployment Microsoft Cluster 960-0048
Enterprise Deployment Microsoft Cluster 960-0049
Enterprise Deployment Microsoft Cluster 960-0077
Enterprise Deployment Microsoft Cluster 906-6759
Enterprise Deployment DSP After Hours Work Add-On 929-8379
Enterprise Deployment DSP After Hours Work Add-On 929-8399




Enterprise Deployment EDT Weekends & Holidays Surcharge 960-5239
Enterprise Deployment Remote Implementation Services 923-2689
Enterprise Deployment Remote Implementation Services 923-2679
Enterprise Deployment Remote Implementation Services 986-9589
Enterprise Deployment Remote Implementation Services 987-2649
Enterprise Deployment Remote Implementation Services 987-2659
Enterprise Deployment Remote Implementation Services 992-2499
Enterprise Deployment Remote Implementation Services 929-8749
Enterprise Deployment Remote Implementation Services 961-4999
Enterprise Deployment Remote Implementation Services 961-5009

Enterprise Deployment Force 10 & PowerConnect - Rack & Stack Installation|989-6188
Enterprise Deployment Force 10 & PowerConnect - Rack & Stack Installation|934-2606
Enterprise Deployment Unisys 989-6197
Enterprise Deployment Unisys 934-2616
Enterprise Deployment Layer 2

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

934-9177

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

934-9187

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

Advanced Layer 2

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

934-9197

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

934-9207

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

Layer 3

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

938-5478

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

938-5488

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

995-7829

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

995-7859

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

995-7869

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

Advanced Layer 3

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

938-5498

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

938-5508

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

938-5538

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

938-5548

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

995-7839

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

995-7849

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

995-7879

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

995-7889

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

Additional Advanced Options

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

995-7939

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

995-7949

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

995-7959

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

995-7969

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

iSCSI (For Use In A Non-Dell SAN)

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

995-7899

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

995-7909

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

995-7919

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

995-7929

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

SonicWALL

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

972-1018

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

972-1019

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

972-1021

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

973-3501

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

973-3502

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

Wireless

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

972-0283

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

972-0284

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

972-0285

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

972-0286

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

972-0287

Enterprise Deployment

Force 10 & PowerConnect - EDT Implementation Ser|

972-0288

Enterprise Deployment Force 10 & PowerConnect - EDT Implementation Ser|972-0289
Enterprise Deployment Other PowerConnect 908-4437
Enterprise Deployment Other PowerConnect 908-4447
Enterprise Deployment Other PowerConnect 908-4448
Enterprise Deployment DSP After Hours Work Add-On 929-8379
Enterprise Deployment DSP After Hours Work Add-On 929-8399
Enterprise Deployment EDT Weekends & Holidays Surcharge 960-5239




Asset Recovery, Resale and Recycling Services

Recycle Only

Enterprise Deployment Remote Implementation Services 923-2669
Enterprise Deployment Remote Implementation Services 923-2659
Enterprise Deployment Remote Implementation Services 929-8749
Enterprise Deployment VMware 984-9947
Enterprise Deployment VMware 984-9957
Enterprise Deployment EqualLogic 3-2-1 973-3271
Enterprise Deployment EqualLogic 3-2-1 934-5219
Enterprise Deployment HPCC Red Hat Linux Onsite Install 959-1879
Enterprise Deployment HPCC Red Hat Linux Onsite Install 959-1889
Enterprise Deployment HPCC Red Hat Linux Onsite Install 959-1899
Enterprise Deployment HPCC Red Hat Linux Onsite Install 959-1909
Enterprise Deployment HPCC Red Hat Linux Onsite Install 938-9957
Enterprise Deployment HPCC NFS Storage Solution 936-6539
Enterprise Deployment HPCC NFS Storage Solution 953-8939
Enterprise Deployment HPCC NFS Storage Solution 996-4229
Enterprise Deployment HPCC NFS Storage Solution 996-4239
Enterprise Deployment HPCC NFS Storage Solution 996-4249
Enterprise Deployment HPCC NFS Storage Solution 973-4240
Enterprise Deployment HPC Tiered Storage Solution 996-4259
Enterprise Deployment HPC Tiered Storage Solution 996-4269
Enterprise Deployment EDT Weekends & Holidays Surcharge 960-5239
Training

Training

Training

Training

Training

Training

Training

Asset Recovery, Resale and Recycling Services

Resale + Offsite 3 Pass Data Wipe

Asset Recovery, Resale and Recycling Services

Resale + Onsite 3 Pass Data Wipe (*Client Only)




Services and Warranty

In the fields below, enter any services you chose to offer, as well as pricing

Service or Warranty Description Rate

Desktop Installation S 44.83
Desktop De-Installation S 10.44
New Peripheral Installation S 13.21
Hard Drive Removal S 13.21
Asset Tagging * S -
Peer-to-Peer Data Migration S 14.54
Attended Imaging via CD S 16.52
Additional 1GB Data Migration S 5.96
* Included in installation price if tags provided by customer

Infrastructure Consulting Svcs-Oracle, Oracle Consulting Staff Augmentation(1 Week) S 10,995.00
Infrastructure Consulting Services-Oracle, On Call Remote DBA, 20 Monthly Hours (3 Month Contract) S 11,200.00
Infrastructure Consulting Services-Oracle, On Call Remote DBA, 20 Monthly Hours (6 Month Contract) S 22,400.00
Infrastructure Consulting Services-Oracle, On Call Remote DBA, 40 Monthly Hours (3 Month Contract) S 18,000.00
Infrastructure Consulting Services-Oracle, On Call Remote DBA, 40 Monthly Hours (6 Month Contract) S 36,000.00
Infrastructure Consulting Services-Microsoft, Exchange 2007 Readiness Assessment S 10,499.00
Infrastructure Consulting Services-Microsoft, Microsoft Office SharePoint Server Requirements Discovery S 19,170.00
Infrastructure Consulting Services-Microsoft, Microsoft Office SharePoint Server Fast Track S 57,600.00
Infrastructure Consulting Service-Systems Management, Monitoring Messaging Technology Introduction S 12,500.00
Infrastructure Consulting Service-Systems Management, Monitoring Database Technology Introduction S 12,500.00
Infrastructure Consulting Service, Systems Management, FastTrack- IT Analytics for Dell Management Console S 8,500.00
Infrastructure Consulting Service, Systems Management, FastTrack-Dell Management Console, Services Enabled Connector S 15,000.00
Infrastructure Consulting Service Systems Management, DMC (Servers) FastTrack S 11,000.00
Infrastructure Consulting Services-Storage, Dell File Simplification Assessment S 6,000.00
ICS -Microsoft Infrastructure Consulting Services SCCM 2007 Technology Introduction S 12,500.00
ICS -Microsoft Infrastructure Consulting Services SCOM 2007 Technology Introduction S 12,500.00
ProConsult-InfrastructureConsultingServices,Microsoft WS2008 R2,Active Directory Identity Management Services,Tech Intro S 12,500.00
Infrastructure Consulting Services-Microsoft, Windows Server 2008 Technology Workshop S 10,499.00
ProConsult-Infrastructure Consulting Service, Microsoft WS2008 R2, Remote Desktop Services, Technology Introduction S 12,500.00
ProConsult-Infrastructure Consulting Service, Microsoft WS2008 R2 and Win 7, Better Together Technology Introduction S 12,500.00
Infrastructure Consulting Services-Storage, Storage For Server Virtualization Assessment, Entry S 10,900.00
Infrastructure Consulting Services-Storage, Storage For Server Virtualization Assessment, Standard S 14,300.00
Infrastructure Consulting Services-Storage, Storage For Server Virtualization Assessment, Large S 21,300.00
Infrastructure Consulting Svcs-Storage, Storage Assessment for Server Virtualization - Enterprise 150 servers S 30,965.00
Infrastructure Consulting Svcs-Storage, Storage Assessment for Server Virtualization - Enterprise 200 servers S 34,284.00
Infrastructure Consulting Svcs-Storage, Storage Assessment for Server Virtualization - Enterprise 250 servers S 37,700.00
ICS -Microsoft Infrastructure Consulting Services -Hyper-V with Advanced Management Technology Introduction S 22,500.00
ICS -Microsoft Infrastructure Consulting Services Active Directory Healthcheck S 9,995.00
ICS -Microsoft InfrastructureConsulting Services Exchange / Active Directory Healthchec k S 9,995.00
Infrastructure Consulting Services-Virtualization, Virtualization Readiness Assessment, Mini (upto 25 servers) S 9,900.00
Infrastructure Consulting Services-Virtualization, Virtualization Readiness Assessment, Small (26-75 servers) S 16,500.00
Infrastructure Consulting Services-Virtualization, Virtualization Readiness Assessment, Medium (76-200 servers) S 22,200.00
Infrastructure Consulting Services-Virtualization, Virtualization Readiness Assessment, Large (201-350 servers) S 32,000.00
Infrastructure Consulting Services-Virtualization, VMWare P2V Migration Technology Introduction (2 P2V) S 8,200.00
Infrastructure Consulting Services-Virtualization, VMware Infrastructure Upgrade Technology Introduction (2 ESX + 1 VC) S 11,200.00
Infrastructure Consulting Services-Virtualization, Virtual Infrastructure HealthCheck Assessment (2 ESX + 1 VC) S 11,200.00
Infrastructure Consulting Services-Virtualization, VMWare VI Technology Introduction (2 ESX3.5/3i + 1 VC) S 12,200.00
Infrastructure Consulting Services-Virtualization, VMware Combined vSphere and P2V Tech Intro(2 ESX 4/4i + 1 VC + 2 P2V) S 15,700.00
Infrastructure Consulting Services-Virtualization, Virtualization Operational Readiness Assessment S 40,000.00
Infrastructure Consulting Services-Virtualization, VMWare VI Server ADD-ON Technology Introduction (1 ESX3.5/3i or 1 VC) S 2,200.00
Infrastructure Consulting Services-Virtualization, VirtualizSite Recovery Manager Design Accelerator S 15,700.00
Infrastructure Consulting Services-Virtualization, Virtualization Operations Readiness Assessment Lite S 15,000.00
ICS ProConsult Install VMware vSphere (2 hosts, 5 VMs, 1 vCenter, 5 P2Vs), SMB only, Local Only, W/O Travel & Expense S 18,500.00
ICS Install VMWare vSphere w/ vMotion for HA (5 hosts, 5 VMs on each host), SMB only, Local Only, W/O Travel & Expense S 18,500.00
ICS Virtualization Integrated System, Advanced Integration Mgmt, Accelerator Fixed Configuration S 57,975.00
ICS Virtualization Integrated System, Self Service Creator technology Introduction, Proof of Concept S 18,950.00
ICS Virtualization Integrated System, Self Service Creator Accelerator, Fixed Configuration S 57,975.00
Infrastructure Consulting Service, Custom,vStart Solution assistance and Consulting , 1Week S 15,597.00
ProConsult-ICS Virtualization AIM Technology Introduction S 18,950.00
Infrastructure Consulting Services, P2V Lite-Standard Pack Offer S 16,300.00




Infrastructure Consulting Services, Vsphere Accelerator LITE Standard Pack Offer S 19,150.00
Infrastructure Consulting Services,Vsphere Accelerator Standard Offer S 33,650.00
Infrastructure Consulting Services, VSphere Upgrade, Standard Pack Offer S 12,500.00
ICS Agile Consulting for Server Virtualization (Hyper-V & VMware) S 8,850.00
ICS Agile Consulting for Microsoft Active Directory and Server S 8,850.00
ICS Agile Consulting for Microsoft Exchange and Active Directory S 8,850.00
ICS Agile Consulting for Microsoft Lync and Active Directory S 8,850.00
ICS Agile Consulting for Microsoft SharePoint and Active Directory S 8,850.00
ICS Agile Consulting for Microsoft System Center (SCCM and AD) S 8,850.00
ICS Agile Consulting for Microsoft Dynamics CRM S 8,850.00
ICS Agile Consulting for Microsoft SQL Server S 8,850.00
ICS, 1-250 Cloud Readiness Assessment for migration to Private Cloud, Public Cloud or Hybrid Cloud S 30,300.00
ICS, 51 - 250 Virtualization Readiness Assessment Consulting Service S 17,250.00
ICS, 1-250 Virtualization Performance Health Check Consulting Service S 16,725.00
ICS, Build a Cloud Consulting Service for On-Premises Private Clouds using VCloud Director Technology S 14,500.00
Infrastructure Consulting Svcs-End User Computing, Flex VRD CITRIX Proof of Concept Accelerator Basic S 11,200.00
Infrastructure Consulting Svcs-End User Computing, Flex VRD CITRIX Proof of Concept Accelerator Standard S 21,000.00
Infrastructure Consulting Services, Flex Design VRD Citrix BASIC, End User Computing S 11,000.00
Infrastructure Consulting Services, Flex Design VRD Citrix STANDARD, End User Computing S 49,000.00
POC for On Demand Desktop Streaming FLex Offering - Dell S 18,264.70
FLEX Infrastructure Consulting Svcs-End User Computing Flex 1 Day Onsite Install Education incl travel - Stoneware S 2,550.00
FLEX Infrastructure Consulting Svcs-End User Computing Flex 1 Day Remote Installation, Education - Stoneware S 1,490.00
FLEX Infrastructure Consulting Svcs-End User Computing Flex 2 Day Remote Installation, Education - Stoneware S 3,960.00
FLEX Infrastructure Consulting Svcs-End User Computing Flex 3 Day Remote Installation, Education - Stoneware S 5,900.00
FLEX Infrastructure Consulting Svcs-End User Computing Flex 5 Day Onsite Install, Education incl travel - Stoneware S 11,000.00
FLEX Infrastructure Consulting Svcs-End User Computing Flex 10 Days Onsite Install, Education incl travel - Stoneware S 19,850.00
ICS-ProConsult Windows 7 QuickStart Bundle S 52,000.00
ICS ProConsult KACE Onsite Enterprise Jumpstart, 1 Week S 12,500.00
ICS ProConsult KACE Consulting Remote Enterprise Jumpstart, 1 week without Travel and Expense S 10,500.00
VAR ICS ProConsult KACE Consulting Onsite S 12,150.00
ICS ProConsult Windows 7 QuickStart Assessment, SMB Only, Local Only, with out Travel and Expense S 9,950.00
ICS Desktop Virtualization Solutions 5 Virtual Application Implementation - Onsite S 10,811.70
ICS Desktop Virtualization Solutions 5 Virtual Application Implementation - Factory, Without Mobilization S 3,536.62
ICS Desktop Virtualization Solutions Virtual Image Implementation S 9,915.34
ICS Desktop Virtualization Solutions 30 Virtual Application Implementation - Onsite S 56,699.27
ICS Desktop Virtualization Solutions 25 Virtual Application Implementation - Factory and 5 Application Onsite S 32,553.30
ICS Desktop Virtualization Solutions 20 Virtual Application Implementation - Factory and 10 Application Onsite S 39,921.30
ICS Desktop Virtualization Solutions 30 Virtual Application Implementation - Factory S 12,494.95
ICS Desktop Virtualization Solutions Trial Only Offer On Premises S 22,000.00
Infrastructure Consulting Services, Dell Desktop Virtualization Solutions Simplified Implementation S 8,299.87
ICS, DVS-Desktop Virtualization Solution Blueprint Assessment, Standard Pack Offer S 33,000.00
Global Infrastructure Consulting Credits - $10,000 S 10,000.00
Global Infrastructure Consulting Credits - $100 S 100.00
Global Infrastructure Consulting Credits - $10 S 10.00
Global Infrastructure Consulting Credits - $1.00 S 1.00
Global Infrastructure Consulting Credits - $1,000 S 1,000.00
ICS - Proconsult KACE Standard Optimized Deployment S 25,000.00
ICS, Application Mobilization, Standard Pack S 4,000.00
ICS, Single Application Package (Factory), Standard Pack S 850.00
ICS, Single Application Sequencing (Factory), Standard Pack S 500.00
Infrastructure Consulting Services, Mobile Email Quickstart (on site) S 1,995.00
ICS Harnessing Mobility Standard Pack S 21,990.00
Infrastructure Consulting Services, EUC Asset Management Program Evaluation S 18,000.00
ICS, Application Mobilization for Virtual Desktop as a Service S 2,100.00
ICS, Single Application Package for Virtual Desktop as a Service, Factory S 950.00
ICS, Single Application Sequencing for Virtual Desktop as a Service, Factory S 375.00
ICS, DVS-Desktop Virtualization Solution, Blueprint Assessment Lite, Standard Pack Offer S 9,850.00
ICS, DVS-Desktop Virtualization Solution, Blueprint Assessment Lite, Customer Data Provided, Standard Pack Offer S 6,399.00
Infrastructure Consulting Services, FLEX FCA BASIC, End User Computing S 19,900.00
Infrastructure Consulting Services, FLEX FCA STANDARD, End User Computing S 40,500.00
Infrastructure Consulting Services, ODDS BASIC, End User Computing S 11,000.00
Infrastructure Consulting Services, ODDS STANDARD, End User Computing S 49,000.00
Infrastructure Consulting Services, ODDS ADVANCED, End User Computing S 93,000.00
Infrastructure Consulting Services, ODDS ENTERPRISE, End User Computing S 128,000.00
Infrastructure Consulting Svcs-End User Computing, Flex VRD Proof of Concept Accelerator Basic S 11,200.00




Infrastructure Consulting Svcs-End User Computing, Flex VRD Proof of Concept Accelerator Standard S 21,000.00
Infrastructure Consulting Svcs-End User Computing, Flex DRW Proof of Concept Accelerator Basic S 11,200.00
Infrastructure Consulting Svcs-End User Computing, Flex DRW Proof of Concept Accelerator Standard S 21,000.00
Infrastructure Consulting Svcs-End User Computing, Flex ODDS Proof of Concept Accelerator Basic S 11,200.00
Infrastructure Consulting Svcs-End User Computing, Flex ODDS Proof of Concept Accelerator Standard S 21,000.00
ICS Agile Consulting for Microsoft Windows 7/Apps Packaging S 8,850.00
ICS Dell Wyse Device Manager - WDM - Consulting 1 week onsite implementation services S 13,199.00
ICS Dell Wyse Device Manager - WDM - Consulting 3 day remote implementation services S 5,499.00
ICS WSM - Consulting 1 week onsite implementation services S 13,199.00
ICS WSM - Consulting 3 day remote implementation services S 5,499.00
Installation and Implementation of a Dell Compellent Storage Array Environment, up to 2 hosts S 3,848.00
Installation and Implementation of a Dell Compellent Storage Array Environment, up to 4 hosts S 3,928.00
Installation and Implementation of a Dell Compellent Storage Array Environment, up to 6 hosts S 5,248.00
Installation and Implementation of a Dell Compellent Storage Array Environment, up to 8 hosts S 6,394.00
Installation and Implementation of a Dell Compellent Storage Array Environment, up to 10 hosts S 7,707.00
Installation and Implementation of a Dell Compellent Storage Array Environment, up to 12 hosts S 8,574.00
Installation and Implementation of a Dell Compellent Storage Array Environment, up to 14 hosts S 10,658.00
Installation and Implementation of a Dell Compellent Storage Array Environment, up to 16 hosts S 10,754.00
Installation and Implementation of a Dell Compellent Storage Array Environment, up to 18 hosts S 12,586.00
Installation and Implementation of a Dell Compellent Storage Array Environment, up to 20 hosts S 12,934.00
Installation and Implementation of a Dell Compellent Storage Array Environment, up to 22 hosts S 15,361.00
Installation and Implementation of a Dell Compellent Storage Array Environment, up to 24 hosts S 15,764.00
Installation and Implementation of a Dell Compellent Storage Array Environment, up to 26 hosts S 17,348.00
Installation and Implementation of a Dell Compellent Storage Array Environment, up to 28 hosts S 17,444.00
Installation and Implementation of a Dell Compellent Storage Array Environment, up to 30 hosts S 19,145.00
Installation and Implementation of a Dell Compellent Storage Array Environment, up to 32 hosts S 19,624.00
Installation and Implementation of a Dell Compellent Super Storage Center, up to 16 hosts S 13,434.00
Installation and Implementation of a Dell Compellent Super Storage Center, up to 20 hosts S 15,668.00
Installation and Implementation of a Dell Compellent Super Storage Center, up to 24 hosts S 17,752.00
Installation and Implementation of a Dell Compellent Super Storage Center, up to 28 hosts S 19,836.00
Installation and Implementation of a Dell Compellent Super Storage Center, up to 32 hosts S 21,920.00
Installation and Implementation of a Dell Compellent NAS Device S 3,768.00
Installation and Implementation of a Dell Compellent NAS Device, Add-On * S 1,743.00
Installation and Implementation of a Dell Compellent FS8xxx into an Existing Dell Compellent SAN S 3,992.00
Installation and Implementation of a Dell Compellent FS8xxx into an Existing Dell Compellent SAN - Add-On S 555.00
Install and Implementation of 1st Dell Compellent FS8xxx in Conjunction with New Dell Compellent SAN S 3,164.00
Implementation of Replication on Dell Fluid File System NAS Devices, FS8xxx S 3,832.00
Implementation of Replication on Dell Fluid File System NAS Devices, FS8xxx, Add-On S 781.00
Installation and Implementation of an Additional Controller into an Existing Dell Compellent Storage Array S 5,088.00
Implementation of Additional Hosts into an Existing Dell Compellent SAN, up 2 hosts S 2,110.00
Implementation of Additional Hosts into an Existing Dell Compellent SAN, up 4 hosts S 2,810.00
Implementation of Additional Hosts into an Existing Dell Compellent SAN, up 6 hosts S 4,052.00
Implementation of Additional Hosts into an Existing Dell Compellent SAN, up 8 hosts S 4,752.00
Installation and Implementation of Additional Disk Enclosures into Existing Dell Compellent SAN, up to 2 enclosures S 2,962.00
Installation and Implementation of Additional Disk Enclosures into Existing Dell Compellent SAN, up to 4 enclosures S 3,248.00
Installation and Implementation of Additional Disk Enclosures into Existing Dell Compellent SAN, up to 6 enclosures S 3,534.00
Installation and Implementation of Additional Disk Enclosures into Existing Dell Compellent SAN, up to 8 enclosures S 3,820.00
Installation and Implementation of Additional Disk Enclosures into Existing Dell Compellent SAN, up to 10 enclosures S 4,106.00
Implementation of Dell Compellent Remote Instant Replay S 3,552.00
Implementation of Dell Compellent Remote Instant Replay, Add-on * S 1,138.00
Implementation of Dell Compellent Replay Manager, up to 4 hosts S 4,111.00
Implementation of Dell Compellent Replay Manager, up to 8 hosts S 5,551.00
Data Migration to any Dell Storage Array, Per TB, 2 to 100 TBs S 1,200.00
Hardware Upgrade of a Dell Compellent Array Controller S 3,832.00
Hardware Upgrade of a Dell Compellent Array Controller, Add on * S 2,205.00
Installation or Upgrade & Configuration of Components into an Existing Compellent Storage Controller(s) S 2,871.25
Installation or Upgrade & Configuration of Components into an Existing Compellent Storage Controller(s), Add on S 1,835.63
EDT After Hours Surcharge for Weekend and Holiday S 2,400.00
Remote Implementation or Upgrade of a Backup Software Solution S 590.00
Remote Implementation, Additional Storage into SAN/DAS Environment S 180.00
Remote Implementation of an Additional Host into a SAN Environment S 180.00
Remote Services After Hours (US/CAN) S 599.00
Remote Implementation of Additional Hosts into an Existing Dell Compellent SAN, up to 2 hosts S 620.00
Remote Upgrade of Software on a Dell Compellent Storage Array S 473.00




Remote Configuration of Additional Disk Enclosures into an Existing Compellent Storage Environment S 615.00
Remote Configuration of Disks into an Existing Compellent Storage Environment S 615.00
Remote Configuration of Additional Disks into an Existing Compellent Storage Environment S 615.00
Installation and Implementation of Dell EqualLogic Storage Array, up to 2 hosts S 3,999.00
Installation and Implementation of Dell EqualLogic Storage Array, up to 4 hosts S 4,499.00
Installation and Implementation of Dell EqualLogic Storage Array, up to 6 hosts S 5,499.00
Installation and Implementation of Dell EqualLogic Storage Array, up to 8 hosts S 5,999.00
Installation and Implementation of Dell EqualLogic Storage Array, up to 10 hosts S 6,499.00
Installation and Implementation of Dell EqualLogic Storage Array, up to 12 hosts S 7,499.00
Installation and Implementation of Dell EqualLogic Storage Array, up to 14 hosts S 7,999.00
Installation and Implementation of Dell EquallLogic Storage Array, up to 16 hosts S 8,499.00
Installation and Implementation of Dell EquallLogic Storage Array, up to 18 hosts S 9,499.00
Installation and Implementation of Dell EqualLogic Storage Array, up to 20 hosts S 9,999.00
Installation and Implementation of Dell EqualLogic Storage Array, up to 22 hosts S 10,499.00
Installation and Implementation of Dell EquallLogic Storage Array, up to 24 hosts S 11,499.00
Installation and Implementation of Dell EquallLogic Storage Array, up to 26 hosts S 11,999.00
Installation and Implementation of Dell EqualLogic Storage Array, up to 28 hosts S 12,499.00
Installation and Implementation of Dell EqualLogic Storage Array, up to 30 hosts S 13,499.00
Installation and Implementation of Dell EquallLogic Storage Array, up to 32 hosts S 13,999.00
Installation and Implementation of a Storage Blade into a New Dell Blade Chassis, Add-On S 1,999.00
Installation and Implementation of Dell EqualLogic FS7xxxx into an Existing Environment S 2,999.00
Installation and Implementation of Dell EqualLogic FS7xxxx into an Existing Environment, Add-On S 555.00
Installation and Implementation of Dell EquallLogic FS7xx and EquallLogic Storage Array, up to 2 hosts S 5,942.81
Installation and Implementation of Dell EqualLogic FS7xx and EqualLogic Storage Array, up to 4 hosts S 6,102.18
Installation and Implementation of Dell EqualLogic FS7xx and EqualLogic Storage Array, up to 6 hosts S 7,911.56
Installation and Implementation of Dell EqualLogic FS7xx and EquallLogic Storage Array, up to 8 hosts S 8,070.93
Installation and Implementation of Dell EqualLogic FS7xx and EqualLogic Storage Array, up to 10 hosts S 8,230.31
Installation and Implementation of Dell EqualLogic FS7xx and EqualLogic Storage Array, up to 12 hosts S 10,039.60
Installation and Implementation of Dell EqualLogic FS7xx and EqualLogic Storage Array, up to 14 hosts S 10,199.00
Installation and Implementation of Dell EqualLogic FS7xx and EqualLogic Storage Array, up to 16 hosts S 10,358.40
Installation and Implementation of Dell EqualLogic FS7xx and EqualLogic Storage Array, up to 18 hosts S 12,167.80
Installation and Implementation of Dell EqualLogic FS7xx and EqualLogic Storage Array, up to 20 hosts S 12,327.10
Installation and Implementation of Dell EqualLogic FS7xx and EqualLogic Storage Array, up to 22 hosts S 12,486.50
Installation and Implementation of Dell EqualLogic FS7xx and EqualLogic Storage Array, up to 24 hosts S 14,295.90
Installation and Implementation of Dell EqualLogic FS7xx and EqualLogic Storage Array, up to 26 hosts S 14,455.30
Installation and Implementation of Dell EqualLogic FS7xx and EqualLogic Storage Array, up to 28 hosts S 14,614.60
Installation and Implementation of Dell EqualLogic FS7xx and EqualLogic Storage Array, up to 30 hosts S 16,424.00
Installation and Implementation of Dell EqualLogic FS7xx and EqualLogic Storage Array, up to 32 hosts S 16,583.40
Implementation of Replication on Dell Fluid File System NAS Devices, FS7xxx S 3,832.00
Implementation of Replication on Dell Fluid File System NAS Devices, FS7xxx, Add-On S 781.00
Implementation of Dell EqualLogic Replication S 3,499.00
Implementation of Dell EqualLogic Replication, Add-on S 999.00
Implementation of Dell EqualLogic Auto Snapshot Manager, up to 4 Hosts S 3,999.00
Implementation of Dell EqualLogic Auto Snapshot Manager, up to 8 Hosts S 5,499.00
Installation of an additional Dell EqualLogic Array into an existing Group, 1 Array S 3,999.00
Installation of an additional Dell EqualLogic Array into an existing Group, 2 Arrays S 4,399.00
Installation of an additional Dell EqualLogic Array into an existing Group, 3 Arrays S 4,799.00
Installation and Implementation of an Additional Array into a New Dell EqualLogic SAN, 1 Array, Add-On S 899.00
Installation and Implementation of Additional Hosts into an existing Dell EqualLogic SAN, 2 hosts S 3,999.00
Installation and Implementation of Additional Hosts into an existing Dell EqualLogic SAN, 4 hosts S 4,499.00
Installation and Implementation of Additional Hosts into an existing Dell EqualLogic SAN, 6 hosts S 4,999.00
Installation and Implementation of Additional Hosts into an existing Dell EqualLogic SAN, 8 hosts S 5,499.00
Installation and Implementation of Additional Hosts into an existing Dell EqualLogic SAN, 10 hosts S 5,999.00
Upgrade and Conversion of EqualLogic Array - Offline S 3,999.00
Upgrade and Conversion of EqualLogic Array - Offline, Add-On S 770.00
Upgrade of Software & Firmware on an EqualLogic Storage Array Environment, up to 16 Devices S 3,999.00
Upgrade of Software & Firmware on an EqualLogic Storage Array Environment, up to 16 Devices, Add-On S 1,968.75
Validation of a Basic Dell EqualLogic SAN S 3,999.00
Validation of an Advanced Dell EqualLogic SAN S 4,999.00
Installation and Implementation of Dell EqualLogic 3-2-1 for vSphere S 8,300.00
Installation of a Dell Server, Storage or Peripheral Device, EqualLogic MWT S 399.00
Installation of a Dell Server, Storage or Peripheral Device, EqualLogic HWT S 499.00
Installation of a Dell Server, Storage or Peripheral Device, EqualLogic MWT S 399.00
Installation of a Dell Server, Storage or Peripheral Device, EqualLogic HWT S 499.00
Data Migration to any Dell Storage Array, Per TB, 2 to 100 TBs S 1,200.00




After Hours Work Add-On* - WWTS (QLX) S 210.00
After Hours Work Add-On* - Unisys S 210.00
EDT After Hours Surcharge for Weekend and Holiday S 2,400.00
Remote Implementation or Upgrade of a Backup Software Solution S 590.00
Remote Implementation of a Dell EqualLogic Array S 750.00
Remote Implementation, Additional Storage into SAN/DAS Environment S 180.00
Remote Implementation of an Additional Host into a SAN Environment S 180.00
Remote Services After Hours (US/CAN) S 599.00
Installation of a Dell Server, Storage or Peripheral Device, PV NAS LWT S 199.00
Installation of a Dell Server, Storage or Peripheral Device, PV NAS MWT S 249.00
Installation of a Dell Server, Storage or Peripheral Device, PV NAS HWT S 299.00
Installation of a Dell Server, Storage or Peripheral Device, PV Storage MWT S 399.00
Installation of a Dell Server, Storage or Peripheral Device, PV NAS LWT S 199.00
Installation of a Dell Server, Storage or Peripheral Device, PV NAS MWT S 249.00
Installation of a Dell Server, Storage or Peripheral Device, PV NAS HWT S 299.00
Installation of a Dell Server, Storage or Peripheral Device, PV Storage MWT S 399.00
Installation & Implement of a Dell MD3 Series DAS Environment, Up to 4 hosts S 5,499.00
Installation & Implement of a Dell MD3 Series DAS Environment, Up to 8 hosts S 5,999.00
Installation & Implement of a Dell MD3 Series SAN Environment, Up to 2 hosts S 3,999.00
Installation & Implement of a Dell MD3 Series SAN Environment, Up to 4 hosts S 4,499.00
Installation & Implement of a Dell MD3 Series SAN Environment, Up to 6 hosts S 5,499.00
Installation & Implement of a Dell MD3 Series SAN Environment, Up to 8 hosts S 5,999.00
Installation & Implement of a Dell MD3 Series SAN Environment, Up to 10 hosts S 6,499.00
Installation & Implement of a Dell MD3 Series SAN Environment, Up to 12 hosts S 7,499.00
Installation & Implement of a Dell MD3 Series SAN Environment, Up to 14 hosts S 7,999.00
Installation & Implement of a Dell MD3 Series SAN Environment, Up to 16 hosts S 8,499.00
Implementation of Dell PV MD36xxF Replication S 3,999.00
Implementation of Dell PV MD36xxF Replication, Add-On * S 1,499.00
Installation & Implementation of Add'l Hosts into a Dell PV Storage Environment, up to 2 hosts S 3,999.00
Installation & Implementation of Add'l Hosts into a Dell PV Storage Environment, up to 4 hosts S 4,499.00
Installation & Implementation of Add'l Hosts into a Dell PV Storage Environment, up to 6 hosts S 4,999.00
Installation & Implementation of Add'l Hosts into a Dell PV Storage Environment, up to 8 hosts S 5,499.00
Installation & Implementation of Add'l Hosts into a Dell PV Storage Environment, up to 10 hosts S 5,999.00
Data Migration to any Dell Storage Array, Per TB, 2 to 100 TBs S 1,200.00
Installation and Implementation of a Dell PV NX35xx or NX3600 into an Existing Environment S 3,999.00
Installation and Implementation of a Dell PV NX35xx or NX3600 into an Existing Environment, Add-On* S 1,999.00
Installation and Implementation of a Dell PV NX35xx or NX36xx and PV MD3xxxi, 2 hosts S 5,817.29
Installation and Implementation of a Dell PV NX35xx or NX36xx and PV MD3xxxi, 4 hosts S 5,976.66
Installation and Implementation of a Dell PV NX35xx or NX36xx and PV MD3xxxi, 6 hosts S 7,369.37
Installation and Implementation of a Dell PV NX35xx or NX36xx and PV MD3xxxi, 8 hosts S 7,528.75
Installation and Implementation of a Dell PV NX35xx or NX36xx and PV MD3xxxi, 10 hosts S 7,688.12
Installation and Implementation of a Dell PV NX35xx or NX36xx and PV MD3xxxi, 12 hosts S 9,497.50
Installation and Implementation of a Dell PV NX35xx or NX36xx and PV MD3xxxi, 14 hosts S 9,656.87
Installation and Implementation of a Dell PV NX35xx or NX36xx and PV MD3xxxi, 16 hosts S 9,816.25
Implementation of Replication on Dell Fluid File System NAS Devices, NX35xx/NX36xx S 3,999.00
Implementation of Replication on Dell Fluid File System NAS Devices, NX35xx/NX36xx, Add-On S 799.00
Installation and Configuration of Dell PowerVault MD Series Disk Subsystem, MD1xxx - DSP - WWTS (QLX) S 549.00
Installation and Configuration of Dell PowerVault MD Series Disk Subsystem, MD1xxx - DSP - Unisys S 648.00
Installation and Implementation of a Additional Dell PV MD1xxx into an existing PV MD SAN, up to 3 Arrays S 3,999.00
Installation and Implementation of a Additional Dell PV MD1xxx into a new PV MD SAN, up to 3 Arrays, Add-on S 1,199.00
Installation of a Dell PowerVault Tape Drive - DSP - Unisys S 132.00
Installation of a Dell PowerVault Tape Drive - DSP - WWTS (QLX) S 132.00
Installation of a Dell PowerVault Tape Library or Autoloader, MWT - DSP - Unisys S 399.00
Installation of a Dell PowerVault Tape Library or Autoloader, MWT - DSP - WWTS (QLX) S 399.00
Installation PowerVault, Low SAN Environment S 1,199.00
Installation PowerVault, SAN Environment S 1,499.00
Installation PowerVault, ML60xx S 1,499.00
Installation PowerVault, TL2000 (Fibre Channel) S 1,499.00
Installation PowerVault, TL2000 (SCSI) S 1,499.00
Installation PowerVault, TL4000 (Fibre Channel) S 1,499.00
Installation PowerVault, TL4000 (SCSI) S 1,499.00
Installation & Configuration of a Dell PV ML60XX 10 Blade S 4,999.00
Installation, PowerVault ML60xx 9U and/or up to 8 tape drives into existing Tape Library S 1,499.00
Add a single PV Tape Library S 1,606.00
Upgrade a single PV Tape Library S 1,606.00




Add a single PV Tape Library S 2,477.00
Upgrade a single PV Tape Library S 2,477.00
Implementation of Backup Production Readiness, Symantec Backup Exec S 6,170.00
Implementation of Backup Production Readiness, CommVault Simpana S 6,170.00
Implementation of Backup Production Readiness, Symantec NetBackup S 6,170.00
Backup PR add on, 1-4 File System Agents S 587.00
Backup PR add on, 1-4 Application Agents S 587.00
After Hours Work Add-On* - WWTS (QLX) S 210.00
After Hours Work Add-On* - Unisys S 210.00
EDT After Hours Surcharge for Weekend and Holiday S 2,400.00
Remote Implementation or Upgrade of a Backup Software Solution S 590.00
Remote Implementation of a Dell PowerVault MD1xxx Subsystem S 399.00
Remote Implementation of a Dell PowerVault MD3xxx Subsystem S 750.00
Remote Implementation of a Dell PowerVault NAS and Storage Environment S 499.00
Remote Implementation, Additional Storage into SAN/DAS Environment S 180.00
Remote Implementation of an Additional Host into a SAN Environment S 180.00
Remote Implementation of a Dell PowerVault DL Series Appliance S 499.00
Remote Services After Hours (US/CAN) S 599.00
Remote Implementation of a Dell PV NX3500 S 920.00
Remote Configuration of a DellPowerVault Tape Library S 349.00
Installation of a Dell Server, Storage or Peripheral Device, PE Server LWT S 199.00
Installation of a Dell Server, Storage or Peripheral Device, PE Server MWT S 249.00
Installation of a Dell Server, Storage or Peripheral Device, PE Server HWT S 299.00
Installation of a Dell Server, Storage or Peripheral Device, Blade Enclosure S 899.00
Installation of a Dell Server, Storage or Peripheral Device, Rack Peripheral LWT S 199.00
Installation of a Dell Server, Storage or Peripheral Device, Rack Peripheral MWT S 149.00
Installation of a Dell Server, Storage or Peripheral Device, Rack Peripheral HWT S 299.00
Installation of a Dell Server, Storage or Peripheral Device, PE Server LWT S 199.00
Installation of a Dell Server, Storage or Peripheral Device, PE Server MWT S 249.00
Installation of a Dell Server, Storage or Peripheral Device, PE Server HWT S 299.00
Installation of a Dell Server, Storage or Peripheral Device, Blade Enclosure S 899.00
Installation of a Dell Server, Storage or Peripheral Device, Rack Peripheral LWT S 199.00
Installation of a Dell Server, Storage or Peripheral Device, Rack Peripheral MWT S 249.00
Installation of a Dell Server, Storage or Peripheral Device, Rack Peripheral HWT S 299.00
Installation of Blades into an Existing Dell PowerEdge Enclosure, 16 Blades S 899.00
Installation of Blades into an Existing Dell PowerEdge Enclosure, 16 Blades S 200.00
Installation and Inspection of a Dell PowerEdge Server S 349.00
Installation and Inspection of a Dell PowerEdge Server S 349.00
Upgrade of Dell PowerEdge Server S 299.00
Upgrade of Dell PowerEdge Server S 299.00
Installation of a Dell PowerEdge Rack S 569.00
Installation of a Dell PowerEdge Rack S 569.00
De-Installation of a Server, Storage or Peripheral Device, PE Server LWT, QLX S 149.00
De-Installation of a Server, Storage or Peripheral Device, PE Server MWT, QLX S 199.00
De-Installation of a Server, Storage or Peripheral Device, PE Server HWT, QLX S 299.00
De-Installation of a Server, Storage or Peripheral Device, PE Server LWT, UNY S 149.00
De-Installation of a Server, Storage or Peripheral Device, PE Server MWT, UNY S 199.00
De-Installation of a Server, Storage or Peripheral Device, PE Server HWT, UNY S 299.00
Installation of a Dell PowerEdge Server and Microsoft Windows OS, LWT S 549.00
Installation of a Dell PowerEdge Server and Microsoft Windows OS, MWT S 599.00
Installation of a Dell PowerEdge Server and Microsoft Windows OS, HWT S 649.00
Installation of Dell PowerEdge Server and Microsoft Windows OS, Blade S 449.00
Installation of Microsoft Windows Operating System on a Dell PowerEdge Server S 399.00
Installation of a Dell PowerEdge Server and Microsoft Windows OS, LWT S 549.00
Installation of a Dell PowerEdge Server and Microsoft Windows OS, MWT S 599.00
Installation of a Dell PowerEdge Server and Microsoft Windows OS, HWT S 649.00
Installation of Dell PowerEdge Server and Microsoft Windows OS, Blade S 449.00
Installation of Microsoft Windows Operating System on a Dell PowerEdge Server S 399.00
PowerEdge M1000e Blade Implementation S 3,999.00
Implementation of a Microsoft Cluster 1-2 Hosts S 1,250.00
Implementation of a Microsoft Cluster 3-4 Hosts S 1,700.00
Implementation of a Microsoft Cluster up to 8 Hosts S 2,600.00
Implementation of Additional hosts into a Microsoft Cluster - 2 Host add-on * S 699.00
After Hours Work Add-On* - WWTS (QLX) S 210.00
After Hours Work Add-On* - Unisys S 210.00




EDT After Hours Surcharge for Weekend and Holiday S 2,400.00
Remote Implementation of a Microsoft Exchange Server S 1,550.00
Remote Migration of a Microsoft Exchange Server S 3,090.00
Remote Migration of a Server to a New Server and Operating System S 1,999.00
Remote Installation of an Operating System on a Dell PowerEdge Server S 299.00
Remote Installation of an Operating System on a Dell PowerEdge Server S 299.00
Remote Installation of SBS on a Dell PowerEdge Server S 699.00
Remote Services After Hours (US/CAN) S 599.00
Remote Migration of SBS on a Dell PowerEdge Server S 2,267.00
Remote Implementation of SBS Essentials on a Dell PowerEdge Server S 1,000.00
Installation of a Dell PowerConnect Switch S 199.00
Installation of a Dell Force10 Switch S 199.00
Installation of a Dell PowerConnect Switch S 199.00
Installation of a Dell Force10 Switch S 199.00
Install and Implement of a Dell Network Switch, Layer 2, 1 Force10 S-Series or 1 PowerConnect S 1,399.00
Install and Implement of a Dell Network Switch, Layer 2, 1 Force10 S-Series or 1 PowerConnect, Add-On * S 399.00
Install and Implement of a Dell Network Switch, Adv Layer 2, 1 Force10 S-Series or 1 PowerConnect S 1,499.00
Install and Implement of a Dell Network Switch, Adv Layer 2, 1 Force10 S-Series or 1 PowerConnect, Add-On* S 449.00
Install and Implement of a Dell Network Switch, Layer 3, 1 Force10 S-Series or 1 PowerConnect S 1,999.00
Install and Implement of a Dell Network Switch, Layer 3, 1 Force10 S-Series or 1 PowerConnect, Add-On * S 449.00
Install and Implement of a Dell Network Switch, Layer 3, 2 Add| Force10 E-Series Blades, Add-On * S 599.00
Install and Implement of a Dell Network Switch, Layer 3, 1 Force10 C-Series Chassis and 2 Blades S 2,599.00
Install and Implement of a Dell Network Switch, Layer 3, 2 Add| Force10 C-Series Blades, Add-On * S 549.00
Install and Implement of a Dell Network Switch, Adv Layer 3, 1 Force10 S-Series or 1 PowerConnect S 2,199.00
Install and Implement of a Dell Network Switch, Adv Layer 3, 1 Force10 S-Series or 1 PowerConnect, Add-On* S 499.00
Install and Implement of a Dell Network Switch, Adv Layer 3, 1 Force10 Z-Series Switch S 3,199.00
Install and Implement of a Dell Network Switch, Adv Layer 3, 1 Force10 Z-Series Switch, Add-On* S 699.00
Install and Implement of a Dell Network Switch, Adv Layer 3,1 Forcel0 E-Series Chassis and 2 Blades S 2,999.00
Install and Implement of a Dell Network Switch, Adv Layer 3, 2 Add| Force10 E-Series Blades, Add-On * S 649.00
Install and Implement of a Dell Network Switch, Adv Layer 3,1 Force10 C-Series Chassis and 2 Blades S 2,799.00
Install and Implement of a Dell Network Switch, Adv Layer 3, Addl Force10 C-Series Blades, Add-On * S 599.00
Implement of a Dell Network Switch Access Control S 999.00
Implement of a Dell Network Switch Multicast S 999.00
Implement of a Dell Network Switch QoS S 999.00
Implement of a Dell Network Switch Resiliency S 999.00
Install and Implement of a Dell Network Switch - iSCSI, up to 2 Force10 S-Series or 2 PowerConnect Switches S 1,999.00
Install and Implement of a Dell Network Switch, iSCSI, upto 2 Force10 Z-Series Switches S 2,599.00
Install and Implement of a Dell Network Switch, iSCSI, upto 2 Force10 E-Series Chassis and 2 Blades S 2,399.00
Install and Implement of a Dell Network Switch, iSCSI, upto 2 Forcel0 C-Series Chassis and 2 Blades S 2,199.00
Installation and Implementation of a Dell SonicWALL Network Security - NSA S 3,999.00
Installation and Implementation of a Dell SonicWALL Network Security - E-Class and SuperMassive 9000 S 4,999.00
Installation and Implementation of a Dell SonicWALL Network Security - High Availability S 2,999.00
Remote Implementation of a Dell SonicWALL Networking Security - TZ S 906.00
Remote Implementation of a Dell SonicWALL Networking Security - NSA S 1,365.00
Installation and Implementation of a Dell PowerConnect-W Series Wireless Network - Small S 5,999.00
Installation and Implementation of a Dell PowerConnect-W Series Wireless Network - Medium S 11,878.00
Installation and Implementation of a Dell PowerConnect-W Series Wireless Network - Large S 29,817.00
Installation and Implementation of a Dell PowerConnect-W Series - Redundant or additional Controller S 2,999.00
Installation of up to additional eight (8) Dell PowerConnect-W Series Wireless indoor APs S 2,428.00
Installation of up to additional eight (8) Dell PowerConnect-W Series Wireless outdoor APs with integrated antennas S 4,434.00
Installation of up to additional eight (8) Dell PowerConnect-W Series Wireless outdoor APs with external antennas S 5,635.00
Installation and Implementation of a Dell PowerConnect FCoE Device, 1 Device, up to 12 Hosts S 14,483.00
Installation and Implementation of a Dell PowerConnect B-DCX Series Device, 2 Devices S 13,819.00
Installation and Implementation of a Dell PowerConnect B-DCX Series Device, 2 Additional Devices S 6,314.00
After Hours Work Add-On* - QualXServ S 210.00
After Hours Work Add-On* - Unisys S 210.00
EDT After Hours Surcharge for Weekend and Holiday S 2,400.00




Remote Implementation of an Ethernet Switch S 350.00
Remote Implementation of a Fiber Channel Switch S 350.00
Remote Services After Hours (US/CAN) S 599.00
Implementation of a VMware Operating System S 1,969.00
Implementation of a VMware VirtualCenter Server Software S 1,999.00
Installation and Remote Implementation of a 3-2-1 S 4,999.00
Installation and Implementation of Dell EquallLogic 3-2-1 for vSphere S 8,300.00
Installation and Implementation of HPC Solution Using RHEL OS w/ 1 Admin Node, 4 Compute Nodes S 5,499.00
Install and Implement of HPC Solution Using RHEL OS, 2 Compute Nodes w/ Ethernet Add-On * S 499.00
Install and Implement of HPC Solution Using RHEL OS, 2 Compute Nodes w/infiniband/Ethernet Add-On * S 549.00
Install and Implement of HPC Solution Using RHEL, PC or IB Switch Add-On * S 349.00
Install and Implement of HPC Solution Using RHEL, PowerEdge C410X Expansion Chassis - Add-On * S 489.00
Installation and Implementation of Dell HPCC NFS Storage Solution S 3,753.00
Installation and Implementation of Dell HPCC HA-NFS Storage Solution S 5,908.00
Installation and Implementation of Dell HPCC HA-NFS 144/288TB Storage Solution S 6,151.00
Installation and Implementation of Dell HPCC HA-NFS 576TB Storage Solution S 7,552.00
Installation and Implementation of Dell HPCC HA-NFS 1152TB Storage Solution S 9,150.00
Installation and Implementation of Dell Active Infrastructure for HPC Life Sciences S 16,266.50
Installation and Implementation of Dell HPC Tiered Storage Solution, attached to 1 NSS HA Solution S 6,943.00
Installation and Implementation of Dell HPC Tiered Storage Solution, up to 2 Tape Libraries Add on S 1,225.00
EDT After Hours Surcharge for Weekend and Holiday S 2,400.00
VMWare vSphere Install Configure Manage — Open Enrollment S 3,840.00
Microsoft Office 2010 Starter Pack with Live Tutor S 20.00
Windows 7 and Office 2010 Web based training with Live Tutor S 25.00
Windows 8 Training for Corporate User S 15.00
PowerEdge -- What’s New for Dell PowerEdge™ 12G Servers (web-based/self-paced training) S 199.00
PowerEdge -- Implementing & Managing Your Dell PowerEdge Servers - at Dell Campus S 2,795.00
PowerEdge -- Implementing & Managing Your Dell PowerEdge Servers - at customer site S 15,000.00
Minimum Qty. Collection 25|10]20 S 15.00
Minimum Qty. Collection 25|10]20 S 28.00
Minimum Qty. Collection 25|10]20 S 52.00




1|993-4077 [Infrastructure Consulting Svcs-Oracle, Oracle Consulting Staff Augmentation(1 Week)

2|903-5619 |Infrastructure Consulting Services-Oracle, On Call Remote DBA, 20 Monthly Hours (3 Month Contract)

3/903-5629 |Infrastructure Consulting Services-Oracle, On Call Remote DBA, 20 Monthly Hours (6 Month Contract)

4/903-5639 |Infrastructure Consulting Services-Oracle, On Call Remote DBA, 40 Monthly Hours (3 Month Contract)

5/903-5649 |Infrastructure Consulting Services-Oracle, On Call Remote DBA, 40 Monthly Hours (6 Month Contract)

6/988-4237 |Infrastructure Consulting Services-Microsoft, Exchange 2007 Readiness Assessment

7/987-0299 |Infrastructure Consulting Services-Microsoft, Microsoft Office SharePoint Server Requirements Discovery

8/987-0309 |Infrastructure Consulting Services-Microsoft, Microsoft Office SharePoint Server Fast Track

9|987-3237 |Infrastructure Consulting Service-Systems Management, Monitoring Messaging Technology Introduction
10|989-5588 |[Infrastructure Consulting Service-Systems Management, Monitoring Database Technology Introduction
11|907-4139 |[Infrastructure Consulting Service, Systems Management, FastTrack- IT Analytics for Dell Management Console
12])907-4129 [Infrastructure Consulting Service, Systems Management, FastTrack-Dell Management Console, Services Enabled Connector
13]993-3559 |[Infrastructure Consulting Service Systems Management, DMC (Servers) FastTrack
14]1990-2418 |[Infrastructure Consulting Services-Storage, Dell File Simplification Assessment
15|994-3727 [ICS -Microsoft Infrastructure Consulting Services SCCM 2007 Technology Introduction
16|994-3819 [ICS -Microsoft Infrastructure Consulting Services SCOM 2007 Technology Introduction
17]907-4419 [ProConsult-InfrastructureConsultingServices,Microsoft WS2008 R2,Active Directory Identity Management Services,Tech Intro
18]988-9979 |[Infrastructure Consulting Services-Microsoft, Windows Server 2008 Technology Workshop
19]|907-4409 [ProConsult-Infrastructure Consulting Service, Microsoft WS2008 R2, Remote Desktop Services, Technology Introduction
20[907-4429 |ProConsult-Infrastructure Consulting Service, Microsoft WS2008 R2 and Win 7, Better Together Technology Introduction
21[990-1969 |Infrastructure Consulting Services-Storage, Storage For Server Virtualization Assessment, Entry
22[990-1979 |Infrastructure Consulting Services-Storage, Storage For Server Virtualization Assessment, Standard
23[990-1989 |Infrastructure Consulting Services-Storage, Storage For Server Virtualization Assessment, Large
24(903-1818 |Infrastructure Consulting Svcs-Storage, Storage A nent for Server Virtualization - Enterprise 150 servers
25[903-1819 |Infrastructure Consulting Svcs-Storage, Storage A nent for Server Virtualization - Enterprise 200 servers
26[903-1828 |Infrastructure Consulting Svcs-Storage, Storage A nent for Server Virtualization - Enterprise 250 servers
27[994-3728 |ICS -Microsoft Infrastructure Consulting Services -Hyper-V with Advanced Management Technology Introduction
28[994-3717 |ICS -Microsoft Infrastructure Consulting Services Active Directory Healthcheck
29[994-3718 |ICS -Microsoft InfrastructureConsulting Services Exchange / Active Directory Healthchec k
30(985-6729 |Infrastructure Consulting Services-Virtualization, Virtualization Readiness Assessment, Mini (upto 25 servers)
31[987-0439 |Infrastructure Consulting Services-Virtualization, Virtualization Readiness Assessment, Small (26-75 servers)
32[983-6199 |Infrastructure Consulting Services-Virtualization, Virtualization Readiness Assessment, Medium (76-200 servers)
33[985-0999 |Infrastructure Consulting Services-Virtualization, Virtualization Readiness Assessment, Large (201-350 servers)
34(985-3857 |Infrastructure Consulting Services-Virtualization, VMWare P2V Migration Technology Introduction (2 P2V)
35[985-3907 |Infrastructure Consulting Services-Virtualization, VMware Infrastructure Upgrade Technology Introduction (2 ESX + 1 VC)
36(985-3887 |Infrastructure Consulting Services-Virtualization, Virtual Infrastructure HealthCheck A nent (2 ESX + 1 VC)
37[985-3927 |Infrastructure Consulting Services-Virtualization, VMWare VI Technology Introduction (2 ESX3.5/3i + 1 VC)
38[985-3917 |Infrastructure Consulting Services-Virtualization, VMware Combined vSphere and P2V Tech Intro(2 ESX 4/4i + 1 VC + 2 P2V)
39(991-4407 |Infrastructure Consulting Services-Virtualization, Virtualization Operational Readiness Assessment
40[991-3219 |Infrastructure Consulting Services-Virtualization, VMWare VI Server ADD-ON Technology Introduction (1 ESX3.5/3i or 1 VC)
41]992-3599 |Infrastructure Consulting Services-Virtualization, VirtualizSite Recovery Manager Design Accelerator
42]905-7159 |[Infrastructure Consulting Services-Virtualization, Virtualization Operations Readiness Assessment Lite
43]933-9709 |ICS ProConsult Install VMware vSphere (2 hosts, 5 VMs, 1 vCenter, 5 P2Vs), SMB only, Local Only, W/O Travel & Expense
441933-9719 [ICS Install VMWare vSphere w/ vMotion for HA (5 hosts, 5 VMs on each host), SMB only, Local Only, W/O Travel & Expense
45|934-2259 [ICS Virtualization Integrated System, Advanced Integration Mgmt, Accelerator Fixed Configuration
46|934-2269 [ICS Virtualization Integrated System, Self Service Creator technology Introduction, Proof of Concept
47[934-2279 [ICS Virtualization Integrated System, Self Service Creator Accelerator, Fixed Configuration
48]936-9749 |Infrastructure Consulting Service, Custom,vStart Solution assistance and Consulting , 1Week
49|923-3839 |ProConsult-ICS Virtualization AIM Technology Introduction
50[996-7509 |Infrastructure Consulting Services, P2V Lite-Standard Pack Offer
51[996-7519 |Infrastructure Consulting Services, Vsphere Accelerator LITE Standard Pack Offer
52[996-7529 |Infrastructure Consulting Services,Vsphere Accelerator Standard Offer
53[939-5436 |Infrastructure Consulting Services, VSphere Upgrade, Standard Pack Offer
54| 968-4103 |ICS Agile Consulting for Server Virtualization (Hyper-V & VMware)
55| 968-4104 |ICS Agile Consulting for Microsoft Active Directory and Server
56| 968-4105 |ICS Agile Consulting for Microsoft Exchange and Active Directory
57| 968-4106 |ICS Agile Consulting for Microsoft Lync and Active Directory
58| 968-4107 |ICS Agile Consulting for Microsoft SharePoint and Active Directory
59| 968-4109 |ICS Agile Consulting for Microsoft System Center (SCCM and AD)
60| 968-4110 |ICS Agile Consulting for Microsoft Dynamics CRM
61| 968-4111 |ICS Agile Consulting for Microsoft SQL Server
62|969-2340 |ICS, 1-250 Cloud Readiness Assessment for migration to Private Cloud, Public Cloud or Hybrid Cloud
63]|969-2341 |ICS, 51 - 250 Virtualization Readiness Assessment Consulting Service
64]969-2342 |ICS, 1-250 Virtualization Performance Health Check Consulting Service
65[969-2343 |ICS, Build a Cloud Consulting Service for On-Premises Private Clouds using VCloud Director Technology
66]903-5779 |Infrastructure Consulting Svcs-End User Computing, Flex VRD CITRIX Proof of Concept Accelerator Basic
67]903-5789 |Infrastructure Consulting Svcs-End User Computing, Flex VRD CITRIX Proof of Concept Accelerator Standard
68[903-5799 |Infrastructure Consulting Services, Flex Design VRD Citrix BASIC, End User Computing
69[903-5809 |Infrastructure Consulting Services, Flex Design VRD Citrix STANDARD, End User Computing
70[923-3589 |POC for On Demand Desktop Streaming FLex Offering - Dell
71]925-9009 |FLEX Infrastructure Consulting Svcs-End User Computing Flex 1 Day Onsite Install Education incl travel - Stoneware
72]925-9019 |FLEX Infrastructure Consulting Svcs-End User Computing Flex 1 Day Remote Installation, Education - Stoneware
73]925-9029 |FLEX Infrastructure Consulting Svcs-End User Computing Flex 2 Day Remote Installation, Education - Stoneware
741925-9039 |FLEX Infrastructure Consulting Svcs-End User Computing Flex 3 Day Remote Installation, Education - Stoneware
75]925-9049 |FLEX Infrastructure Consulting Svcs-End User Computing Flex 5 Day Onsite Install, Education incl travel - Stoneware
76]925-9059 |FLEX Infrastructure Consulting Svcs-End User Computing Flex 10 Days Onsite Install, Education incl travel - Stoneware
77]929-9129 |ICS-ProConsult Windows 7 QuickStart Bundle
78[931-0289 |ICS ProConsult KACE Onsite Enterprise Jumpstart, 1 Week
79[933-5629 |ICS ProConsult KACE Consulting Remote Enterprise Jumpstart, 1 week without Travel and Expense
80[933-7789 |VAR ICS ProConsult KACE Consulting Onsite
81[933-9699 |ICS ProConsult Windows 7 QuickStart Assessment, SMB Only, Local Only, with out Travel and Expense




82

935-2129

ICS Desktop Virtualization Solutions 5 Virtual Application Implementation - Onsite

8!

w

935-2139

ICS Desktop Virtualization Solutions 5 Virtual Application Implementation - Factory, Without Mobilization

84

935-2149

ICS Desktop Virtualization Solutions Virtual Image Implementation

85

935-2159

ICS Desktop Virtualization Solutions 30 Virtual Application Implementation - Onsite

8|

(2]

935-2169

ICS Desktop Virtualization Solutions 25 Virtual Application Implementation - Factory and 5 Application Onsite

87

935-2179

ICS Desktop Virtualization Solutions 20 Virtual Application Implementation - Factory and 10 Application Onsite

88

935-2189

ICS Desktop Virtualization Solutions 30 Virtual Application Implementation - Factory

8!

©

936-4189

ICS Desktop Virtualization Solutions Trial Only Offer On Premises

90

936-5437

Infrastructure Consulting Services, Dell Desktop Virtualization Solutions Simplified Implementation

91

936-5749

ICS, DVS-Desktop Virtualization Solution Blueprint Assessment, Standard Pack Offer

9

N

936-8769

Global Infrastructure Consulting Credits - $10,000

93

936-8779

Global Infrastructure Consulting Credits - $100

94

936-8789

Global Infrastructure Consulting Credits - $10

9!

a1

936-8799

Global Infrastructure Consulting Credits - $1.00

96

936-9739

Global Infrastructure Consulting Credits - $1,000

97

937-5219

ICS - Proconsult KACE Standard Optimized Deployment

9

(e

937-6527

ICS, Application Mobilization, Standard Pack

99

937-6537

ICS, Single Application Package (Factory), Standard Pack

100

937-6547

ICS, Single Application Sequencing (Factory), Standard Pack

101

939-1367

Infrastructure Consulting Services, Mobile Email Quickstart (on site)

102

939-6377

ICS Harnessing Mobility Standard Pack

103

957-2839

Infrastructure Consulting Services, EUC Asset Management Program Evaluation

104

959-6760

ICS, Application Mobilization for Virtual Desktop as a Service

105

959-6770

ICS, Single Application Package for Virtual Desktop as a Service, Factory

106

959-6780

ICS, Single Application Sequencing for Virtual Desktop as a Service, Factory

107

961-5039

ICS, DVS-Desktop Virtualization Solution, Blueprint Assessment Lite, Standard Pack Offer

108

961-5049

ICS, DVS-Desktop Virtualization Solution, Blueprint Assessment Lite, Customer Data Provided, Standard Pack Offer

109

991-8349

Infrastructure Consulting Services, FLEX FCA BASIC, End User Computing

110

991-8359

Infrastructure Consulting Services, FLEX FCA STANDARD, End User Computing

111

991-8369

Infrastructure Consulting Services, ODDS BASIC, End User Computing

112

991-8379

Infrastructure Consulting Services, ODDS STANDARD, End User Computing

113

991-8389

Infrastructure Consulting Services, ODDS ADVANCED, End User Computing

114

991-8399

Infrastructure Consulting Services, ODDS ENTERPRISE, End User Computing

115

994-1877

Infrastructure Consulting Svcs-End User Computing, Flex VRD Proof of Concept Accelerator Basic

116

994-1878

Infrastructure Consulting Svcs-End User Computing, Flex VRD Proof of Concept Accelerator Standard

117

994-1887

Infrastructure Consulting Svcs-End User Computing, Flex DRW Proof of Concept Accelerator Basic

118

994-1888

Infrastructure Consulting Svcs-End User Computing, Flex DRW Proof of Concept Accelerator Standard

119

994-1919

Infrastructure Consulting Svcs-End User Computing, Flex ODDS Proof of Concept Accelerator Basic

120

994-1929

Infrastructure Consulting Svcs-End User Computing, Flex ODDS Proof of Concept Accelerator Standard

121

968-4108

ICS Agile Consulting for Microsoft Windows 7/Apps Packaging

122

968-9290

ICS Dell Wyse Device Manager - WDM - Consulting 1 week onsite implementation services

123

968-9291

ICS Dell Wyse Device Manager - WDM - Consulting 3 day remote implementation services

124

968-9292

ICS WSM - Consulting 1 week onsite implementation services

125

968-9293

ICS WSM - Consulting 3 day remote implementation services




$10,995.00

Migrate to Cloud

11,200.00

Migrate to Cloud

22,400.00

Migrate to Cloud

18,000.00

Migrate to Cloud

36,000.00

Migrate to Cloud

10,499.00

Modernize Communications

19,170.00

Modernize Communications

57,600.00

Modernize Communications

12,500.00

Data Center Transformation

12,500.00

Data Center Transformation

8,500.00

Data Center Transformation

15,000.00

Data Center Transformation

11,000.00

Data Center Transformation

6,000.00

Data Center Transformation

12,500.00

Data Center Transformation

12,500.00

Data Center Transformation

12,500.00

Modernize Communications

10,499.00

Migrate to Cloud

12,500.00

Migrate to Cloud

12,500.00

Migrate to Cloud

10,900.00

Migrate to Cloud

14,300.00

Migrate to Cloud

21,300.00

Migrate to Cloud

30,965.00

Migrate to Cloud

34,284.00

Migrate to Cloud

37,700.00

Migrate to Cloud

22,500.00

Migrate to Cloud

9,995.00

Modernize Communications

9,995.00

Modernize Communications

9,900.00

Migrate to Cloud

16,500.00

Migrate to Cloud

22,200.00

Migrate to Cloud

32,000.00

Migrate to Cloud

8,200.00

Migrate to Cloud

11,200.00

Migrate to Cloud

11,200.00

Migrate to Cloud

12,200.00

Migrate to Cloud

15,700.00

Migrate to Cloud

40,000.00

Migrate to Cloud

2,200.00

Migrate to Cloud

15,700.00

Migrate to Cloud

15,000.00

Migrate to Cloud

18,500.00

Migrate to Cloud

18,500.00

Migrate to Cloud

57,975.00

Migrate to Cloud

18,950.00

Migrate to Cloud

57,975.00

Migrate to Cloud

15,597.00

Migrate to Cloud

18,950.00

Migrate to Cloud

16,300.00

Migrate to Cloud

19,150.00

Migrate to Cloud

33,650.00

Migrate to Cloud

||| || ||| |r|e|e|e|r||r|e|r | |r|e ||| ||| ||| ||| ||| |r | |r ||| |r|e|e|e|n|e

12,500.00

Migrate to Cloud

$8,850.00

Migrate to Cloud

$8,850.00

Modernize Communications

$8,850.00

Modernize Communications

$8,850.00

Modernize Communications

$8,850.00

Modernize Communications

$8,850.00

DATA CENTER TRANSFORMATION

$8,850.00

Migrate to Cloud

$8,850.00

Migrate to Cloud

$30,300.00

Migrate to Cloud

$17,250.00

Migrate to Cloud

$16,725.00

Migrate to Cloud

$14,500.00

Migrate to Cloud

$11,200.00

OPTIMIZED END POINT DEVICES

$21,000.00

OPTIMIZED END POINT DEVICES

$11,000.00

OPTIMIZED END POINT DEVICES

$49,000.00

OPTIMIZED END POINT DEVICES

$18,264.70

OPTIMIZED END POINT DEVICES

$2,550.00

OPTIMIZED END POINT DEVICES

$1,490.00

OPTIMIZED END POINT DEVICES

$3,960.00

OPTIMIZED END POINT DEVICES

$5,900.00

OPTIMIZED END POINT DEVICES

$11,000.00

OPTIMIZED END POINT DEVICES

$19,850.00

OPTIMIZED END POINT DEVICES

$52,000.00

OPTIMIZED END POINT DEVICES

$12,500.00

OPTIMIZED END POINT DEVICES

$10,500.00

OPTIMIZED END POINT DEVICES

$12,150.00

OPTIMIZED END POINT DEVICES

$9,950.00

OPTIMIZED END POINT DEVICES




$10,811.70

OPTIMIZED END POINT DEVICES

$3,536.62

OPTIMIZED END POINT DEVICES

$9,915.34

OPTIMIZED END POINT DEVICES

$56,699.27

OPTIMIZED END POINT DEVICES

$32,553.30

OPTIMIZED END POINT DEVICES

$39,921.30

OPTIMIZED END POINT DEVICES

$12,494.95

OPTIMIZED END POINT DEVICES

$22,000.00

OPTIMIZED END POINT DEVICES

$8,299.87

OPTIMIZED END POINT DEVICES

$33,000.00

OPTIMIZED END POINT DEVICES

$10,000.00

OPTIMIZED END POINT DEVICES

$100.00

OPTIMIZED END POINT DEVICES

$10.00

OPTIMIZED END POINT DEVICES

$1.00

OPTIMIZED END POINT DEVICES

$1,000.00

OPTIMIZED END POINT DEVICES

$25,000.00

OPTIMIZED END POINT DEVICES

$4,000.00

OPTIMIZED END POINT DEVICES

$850.00

OPTIMIZED END POINT DEVICES

$500.00

OPTIMIZED END POINT DEVICES

$1,995.00

OPTIMIZED END POINT DEVICES

$21,990.00

OPTIMIZED END POINT DEVICES

$18,000.00

OPTIMIZED END POINT DEVICES

$2,100.00

OPTIMIZED END POINT DEVICES

$950.00

OPTIMIZED END POINT DEVICES

$375.00

OPTIMIZED END POINT DEVICES

$9,850.00

OPTIMIZED END POINT DEVICES

$6,399.00

OPTIMIZED END POINT DEVICES

$19,900.00

OPTIMIZED END POINT DEVICES

$40,500.00

OPTIMIZED END POINT DEVICES

$11,000.00

OPTIMIZED END POINT DEVICES

$49,000.00

OPTIMIZED END POINT DEVICES

$93,000.00

OPTIMIZED END POINT DEVICES

$128,000.00

OPTIMIZED END POINT DEVICES

$11,200.00

OPTIMIZED END POINT DEVICES

$21,000.00

OPTIMIZED END POINT DEVICES

$11,200.00

OPTIMIZED END POINT DEVICES

$21,000.00

OPTIMIZED END POINT DEVICES

$11,200.00

OPTIMIZED END POINT DEVICES

$21,000.00

OPTIMIZED END POINT DEVICES

$8,850.00

OPTIMIZED END POINT DEVICES

$13,199.00

OPTIMIZED END POINT DEVICES

$5,499.00

OPTIMIZED END POINT DEVICES

$13,199.00

OPTIMIZED END POINT DEVICES

$5,499.00

OPTIMIZED END POINT DEVICES




Installation and Implementation of a Dell Compellent Storage Array

931-0957

931-0967

931-0977

931-0987

931-0997

931-1007

931-1017

931-1027

931-1037

931-1047

931-1057

931-1067

931-1077

931-1087

931-1097

935-5638

Installation and Implementation of a Dell Compellent Super Storage Center

935-5748

935-5758

935-5768

935-5778

935-5788

Installation and Implementation of a Dell Compellent Storage NAS Device

935-5728

935-5738

995-1717

995-1727

937-2156

968-7099

968-7100

Compellent Storage Controller Additions

936-1149

Compellent Storage Host Additions

935-5648

935-5658

935-5668

935-5678

Compellent Storage Disk Enclosure Additions

936-1099

936-1109

936-1119

936-1129

936-1139

Compellent Storage Remote Instant Replay and Replay Manager

935-5688

935-5698

935-5708

935-5718

Data Migration

969-9537

Compellent Storage Controller Hardware Upgrade

956-6489

956-6499

935-7767

935-7777




EDT Weekends & Holidays Surcharge

960-5239

Remote Implementation Services

923-2699

923-2719

923-2729

929-8749

936-1229

936-1239

954-0219

954-0229

954-0229

EqualLogic Storage Installation & Implementation

931-0809

931-0819

931-0829

931-0839

931-0849

931-0859

931-0869

931-0879

931-0889

931-0899

931-0909

931-0919

931-0929

931-0939

931-0949

931-0959

968-7597

EqualLogic FS7xxxx Installation and Implementation

931-9857

967-3718

936-2378

937-5019

931-9867

936-2388

937-5029

931-9877

936-2398

937-5039

931-9887

936-2408

937-5049

931-9897

936-2418

937-5059

931-9907

936-2428

967-3717

967-3719

EqualLogic Replication & Auto Snapshot Manager

931-1049

931-1059

931-1069

931-1079

EqualLogic - Add Additional Array




931-0969

931-0979

931-0989

931-1019

EqualLogic - Add Additional Hosts

931-1089

931-1099

931-1109

931-1119

931-1129

EquallLogic Upgrade & Conversion

927-7159

927-7169

992-2489

936-5499

EquallLogic Validation

931-0999

931-1009

EqualLogic 3-2-1

934-5219

Rack & Stack Installations - DSP

WWTS (QLX)

992-2539

992-2559

Unisys

992-2529

992-2549

Data Migration

969-9537

DSP After Hours Work Add-On

929-8379

929-8399

EDT Weekends & Holidays Surcharge

960-5239

Remote Implementation Services

923-2699

961-3859

923-2719

923-2729

929-8749

Rack & Stack Installations - DSP

WWTS (QLX)

988-9497

985-5288

988-9987

992-2519

Unisys

988-9488

988-9858

988-9958

992-2509

PowerVault MD3xxx Storage DAS

936-0379

936-0389

PowerVault MD3xxxi & MD3xxxf Storage SAN

936-0399

936-0409




936-0419

936-0429

936-0439

936-0449

936-0459

936-0469

954-8529

954-8519

PowerVault MD3xxxi & MD3xxxf Host Additions

936-0499

936-0509

936-0519

936-0529

936-0539

Data Migration

969-9537

PowerVault NX35xx/NX36xx

936-0349

936-0339

954-2919

954-2929

954-2939

954-2949

954-2959

954-2969

954-2979

954-2989

936-0369

936-0359

PowerVault MD 1xxx Subsystem

992-2579

929-8389

936-0489

936-0479

PowerVault Tape

986-5259

986-5269

985-2267

985-9518

950-7727

983-4997

984-3237

986-3339

986-3348

986-3349

985-9579

987-0969

984-3167

In -cycle 2 Events

987-2539

987-2539

Out of Cycle 2 Events

987-2519

987-2519

Backup Software Implementation

905-5108

905-5118




905-5148

905-5138

905-5128

DSP After Hours Work Add-On

929-8379

929-8399

EDT Weekends & Holidays Surcharge

960-5239

Remote Implementation Services

923-2699

983-7217

961-3869

985-5307

923-2719

923-2729

953-5529

929-8749

936-0549

986-3347

Installation of a Dell Server, Storage or Peripheral Device

WWTS (QLX)

985-0947

984-1068

984-1038

992-2569

988-1629

906-2289

906-2309

Unisys

985-0937

984-1067

984-1037

989-0689

992-2479

906-2299

906-2319

Installation of Blades into an Existing Dell PowerEdge Enclosure

WWTS (QLX)

922-6089

Unisys

922-6079

Installation and Inspection of a Dell PowerEdge Server

WWTS (QLX)

923-7709

Unisys

923-7699

Upgrade of Dell PowerEdge Server

WWTS (QLX)

984-1088

Unisys

984-1087

Installation of a Dell PowerEdge Rack

WWTS (QLX)

980-7677

Unisys

900-6177

De-installation Services - DSP




WWTS (QLX)

994-0629

994-0838

994-0917

Unisys

994-0619

994-0828

994-0907

Installation of Microsoft Windows Operating System - DSP

WWTS (QLX)

985-0889

984-1078

984-1048

993-6949

980-7657

Unisys

985-0898

984-1077

984-1047

984-0979

900-6886

Dell PowerEdge M1000e Blade Implementation

934-5409

VRTX Implementation

973-3684

973-3683

Microsoft Cluster

960-0048

960-0049

960-0077

906-6759

DSP After Hours Work Add-On

929-8379

929-8399

EDT Weekends & Holidays Surcharge

960-5239

Remote Implementation Services

923-2689

923-2679

986-9589

987-2649

987-2659

992-2499

929-8749

961-4999

961-5009

Force 10 & PowerConnect - Rack & Stack Installations - DSP

WWTS (QLX)

989-6188

934-2606

Unisys

989-6197

934-2616

Force 10 & PowerConnect - EDT Implementation Services

Layer 2

934-9177

934-9187




Advanced Layer 2

934-9197

934-9207

Layer 3

938-5478

938-5488

995-7829

995-7859

995-7869

Advanced Layer 3

938-5498

938-5508

938-5538

938-5548

995-7839

995-7849

995-7879

995-7889

Additional Advanced Options

995-7939

995-7949

995-7959

995-7969

iSCSI (For Use In A Non-Dell SAN)

995-7899

995-7909

995-7919

995-7929

SonicWALL

972-1018

972-1019

972-1021

973-3501

973-3502

Wireless

972-0283

972-0284

972-0285

972-0286

972-0287

972-0288

972-0289

Other PowerConnect

908-4437

908-4447

908-4448

DSP After Hours Work Add-On

929-8379

929-8399

EDT Weekends & Holidays Surcharge

960-5239

Remote Implementation Services

923-2669

923-2659

929-8749

VMware

984-9947




984-9957

Equallogic 3-2-1

973-3271

934-5219

HPCC Red Hat Linux Onsite Install

959-1879

959-1889

959-1899

959-1909

938-9957

HPCC Microsoft OS

Custom

HPCC NFS Storage Solution

936-6539

953-8939

996-4229

996-4239

996-4249

973-4240

HPC Tiered Storage Solution

996-4259

996-4269

EDT Weekends & Holidays Surcharge

960-5239




Installation and Implementation of a Dell Compellent Storage Array Environment, up to 2 hosts S 3,848
Installation and Implementation of a Dell Compellent Storage Array Environment, up to 4 hosts ) 3,928
Installation and Implementation of a Dell Compellent Storage Array Environment, up to 6 hosts ) 5,248
Installation and Implementation of a Dell Compellent Storage Array Environment, up to 8 hosts S 6,394
Installation and Implementation of a Dell Compellent Storage Array Environment, up to 10 hosts S 7,707
Installation and Implementation of a Dell Compellent Storage Array Environment, up to 12 hosts ) 8,574
Installation and Implementation of a Dell Compellent Storage Array Environment, up to 14 hosts $ 10,658
Installation and Implementation of a Dell Compellent Storage Array Environment, up to 16 hosts S 10,754
Installation and Implementation of a Dell Compellent Storage Array Environment, up to 18 hosts S 12,586
Installation and Implementation of a Dell Compellent Storage Array Environment, up to 20 hosts S 12,934
Installation and Implementation of a Dell Compellent Storage Array Environment, up to 22 hosts $ 15,361
Installation and Implementation of a Dell Compellent Storage Array Environment, up to 24 hosts S 15,764
Installation and Implementation of a Dell Compellent Storage Array Environment, up to 26 hosts S 17,348
Installation and Implementation of a Dell Compellent Storage Array Environment, up to 28 hosts S 17,444
Installation and Implementation of a Dell Compellent Storage Array Environment, up to 30 hosts S 19,145
Installation and Implementation of a Dell Compellent Storage Array Environment, up to 32 hosts S 19,624
Installation and Implementation of a Dell Compellent Super Storage Center, up to 16 hosts S 13,434
Installation and Implementation of a Dell Compellent Super Storage Center, up to 20 hosts S 15,668
Installation and Implementation of a Dell Compellent Super Storage Center, up to 24 hosts S 17,752
Installation and Implementation of a Dell Compellent Super Storage Center, up to 28 hosts S 19,836
Installation and Implementation of a Dell Compellent Super Storage Center, up to 32 hosts S 21,920
Installation and Implementation of a Dell Compellent NAS Device S 3,768
Installation and Implementation of a Dell Compellent NAS Device, Add-On * S 1,743
Installation and Implementation of a Dell Compellent FS8xxx into an Existing Dell Compellent SAN S 3,992
Installation and Implementation of a Dell Compellent FS8xxx into an Existing Dell Compellent SAN - Add-On S 555
Install and Implementation of 1st Dell Compellent FS8xxx in Conjunction with New Dell Compellent SAN S 3,164
Implementation of Replication on Dell Fluid File System NAS Devices, FS8xxx S 3,832
Implementation of Replication on Dell Fluid File System NAS Devices, FS8xxx, Add-On S 781
Installation and Implementation of an Additional Controller into an Existing Dell Compellent Storage Array ) 5,088
Implementation of Additional Hosts into an Existing Dell Compellent SAN, up 2 hosts ) 2,110
Implementation of Additional Hosts into an Existing Dell Compellent SAN, up 4 hosts S 2,810
Implementation of Additional Hosts into an Existing Dell Compellent SAN, up 6 hosts S 4,052
Implementation of Additional Hosts into an Existing Dell Compellent SAN, up 8 hosts S 4,752
Installation and Implementation of Additional Disk Enclosures into Existing Dell Compellent SAN, up to 2 enclosures S 2,962
Installation and Implementation of Additional Disk Enclosures into Existing Dell Compellent SAN, up to 4 enclosures ) 3,248
Installation and Implementation of Additional Disk Enclosures into Existing Dell Compellent SAN, up to 6 enclosures S 3,534
Installation and Implementation of Additional Disk Enclosures into Existing Dell Compellent SAN, up to 8 enclosures S 3,820
Installation and Implementation of Additional Disk Enclosures into Existing Dell Compellent SAN, up to 10 enclosures

S 4,106
Implementation of Dell Compellent Remote Instant Replay S 3,552
Implementation of Dell Compellent Remote Instant Replay, Add-on * S 1,138
Implementation of Dell Compellent Replay Manager, up to 4 hosts S 4,111
Implementation of Dell Compellent Replay Manager, up to 8 hosts S 5,551
Data Migration to any Dell Storage Array, Per TB, 2 to 100 TBs S 1,200
Hardware Upgrade of a Dell Compellent Array Controller S 3,832
Hardware Upgrade of a Dell Compellent Array Controller, Add on * S 2,205
Installation or Upgrade & Configuration of Components into an Existing Compellent Storage Controller(s) ) 2,871
Installation or Upgrade & Configuration of Components into an Existing Compellent Storage Controller(s), Add on S 1,836




EDT After Hours Surcharge for Weekend and Holiday | ) 2,400
Remote Implementation or Upgrade of a Backup Software Solution S 590.00
Remote Implementation, Additional Storage into SAN/DAS Environment S 180.00
Remote Implementation of an Additional Host into a SAN Environment S 180.00
Remote Services After Hours (US/CAN) S 599.00
Remote Implementation of Additional Hosts into an Existing Dell Compellent SAN, up to 2 hosts S 620.00
Remote Upgrade of Software on a Dell Compellent Storage Array S 473.00
Remote Configuration of Additional Disk Enclosures into an Existing Compellent Storage Environment S 615.00
Remote Configuration of Disks into an Existing Compellent Storage Environment S  615.00
Remote Configuration of Additional Disks into an Existing Compellent Storage Environment S  615.00
Installation and Implementation of Dell EqualLogic Storage Array, up to 2 hosts S 3,999
Installation and Implementation of Dell EqualLogic Storage Array, up to 4 hosts S 4,499
Installation and Implementation of Dell EqualLogic Storage Array, up to 6 hosts S 5,499
Installation and Implementation of Dell EqualLogic Storage Array, up to 8 hosts S 5,999
Installation and Implementation of Dell EquallLogic Storage Array, up to 10 hosts S 6,499
Installation and Implementation of Dell EqualLogic Storage Array, up to 12 hosts S 7,499
Installation and Implementation of Dell EqualLogic Storage Array, up to 14 hosts S 7,999
Installation and Implementation of Dell EqualLogic Storage Array, up to 16 hosts S 8,499
Installation and Implementation of Dell EquallLogic Storage Array, up to 18 hosts S 9,499
Installation and Implementation of Dell EqualLogic Storage Array, up to 20 hosts S 9,999
Installation and Implementation of Dell EqualLogic Storage Array, up to 22 hosts S 10,499
Installation and Implementation of Dell EqualLogic Storage Array, up to 24 hosts S 11,499
Installation and Implementation of Dell EquallLogic Storage Array, up to 26 hosts S 11,999
Installation and Implementation of Dell EqualLogic Storage Array, up to 28 hosts S 12,499
Installation and Implementation of Dell EqualLogic Storage Array, up to 30 hosts S 13,499
Installation and Implementation of Dell EquallLogic Storage Array, up to 32 hosts S 13,999
Installation and Implementation of a Storage Blade into a New Dell Blade Chassis, Add-On S 1,999
Installation and Implementation of Dell EquallLogic FS7xxxx into an Existing Environment S 2,999
Installation and Implementation of Dell EqualLogic FS7xxxx into an Existing Environment, Add-On S 555
Installation and Implementation of Dell EqualLogic FS7xx and EquallLogic Storage Array, up to 2 hosts S 5,943
Installation and Implementation of Dell EqualLogic FS7xx and EquallLogic Storage Array, up to 4 hosts S 6,102
Installation and Implementation of Dell EqualLogic FS7xx and EquallLogic Storage Array, up to 6 hosts S 7,912
Installation and Implementation of Dell EqualLogic FS7xx and EquallLogic Storage Array, up to 8 hosts S 8,071
Installation and Implementation of Dell EqualLogic FS7xx and EqualLogic Storage Array, up to 10 hosts S 8,230
Installation and Implementation of Dell EqualLogic FS7xx and EqualLogic Storage Array, up to 12 hosts S 10,040
Installation and Implementation of Dell EqualLogic FS7xx and EqualLogic Storage Array, up to 14 hosts S 10,199
Installation and Implementation of Dell EqualLogic FS7xx and EquallLogic Storage Array, up to 16 hosts $ 10,358
Installation and Implementation of Dell EqualLogic FS7xx and EqualLogic Storage Array, up to 18 hosts S 12,168
Installation and Implementation of Dell EqualLogic FS7xx and EqualLogic Storage Array, up to 20 hosts S 12,327
Installation and Implementation of Dell EqualLogic FS7xx and EqualLogic Storage Array, up to 22 hosts S 12,487
Installation and Implementation of Dell EqualLogic FS7xx and EqualLogic Storage Array, up to 24 hosts S 14,296
Installation and Implementation of Dell EqualLogic FS7xx and EqualLogic Storage Array, up to 26 hosts S 14,455
Installation and Implementation of Dell EqualLogic FS7xx and EqualLogic Storage Array, up to 28 hosts S 14,615
Installation and Implementation of Dell EqualLogic FS7xx and EqualLogic Storage Array, up to 30 hosts S 16,424
Installation and Implementation of Dell EqualLogic FS7xx and EquallLogic Storage Array, up to 32 hosts $ 16,583
Implementation of Replication on Dell Fluid File System NAS Devices, FS7xxx S 3,832
Implementation of Replication on Dell Fluid File System NAS Devices, FS7xxx, Add-On S 781
Implementation of Dell EqualLogic Replication S 3,499
Implementation of Dell EqualLogic Replication, Add-on S 999
Implementation of Dell EqualLogic Auto Snapshot Manager, up to 4 Hosts S 3,999
Implementation of Dell EqualLogic Auto Snapshot Manager, up to 8 Hosts S 5,499




Installation of an additional Dell EqualLogic Array into an existing Group, 1 Array S 3,999
Installation of an additional Dell EqualLogic Array into an existing Group, 2 Arrays S 4,399
Installation of an additional Dell EqualLogic Array into an existing Group, 3 Arrays S 4,799
Installation and Implementation of an Additional Array into a New Dell EqualLogic SAN, 1 Array, Add-On S 899
Installation and Implementation of Additional Hosts into an existing Dell EqualLogic SAN, 2 hosts S 3,999
Installation and Implementation of Additional Hosts into an existing Dell EqualLogic SAN, 4 hosts S 4,499
Installation and Implementation of Additional Hosts into an existing Dell EqualLogic SAN, 6 hosts S 4,999
Installation and Implementation of Additional Hosts into an existing Dell EqualLogic SAN, 8 hosts S 5,499
Installation and Implementation of Additional Hosts into an existing Dell EqualLogic SAN, 10 hosts S 5,999
Upgrade and Conversion of EqualLogic Array - Offline S 3,999
Upgrade and Conversion of EqualLogic Array - Offline, Add-On S 770
Upgrade of Software & Firmware on an EqualLogic Storage Array Environment, up to 16 Devices S 3,999
Upgrade of Software & Firmware on an EquallLogic Storage Array Environment, up to 16 Devices, Add-On S 1,969
Validation of a Basic Dell EqualLogic SAN S 3,999
Validation of an Advanced Dell EqualLogic SAN S 4,999
Installation and Implementation of Dell EqualLogic 3-2-1 for vSphere | S 8,300
Installation of a Dell Server, Storage or Peripheral Device, EqualLogic MWT ) 399
Installation of a Dell Server, Storage or Peripheral Device, EqualLogic HWT S 499
Installation of a Dell Server, Storage or Peripheral Device, EqualLogic MWT ) 399
Installation of a Dell Server, Storage or Peripheral Device, EqualLogic HWT ) 499
Data Migration to any Dell Storage Array, Per TB, 2 to 100 TBs | S 1,200
After Hours Work Add-On* - WWTS (QLX) ) 210
After Hours Work Add-On* - Unisys S 210
EDT After Hours Surcharge for Weekend and Holiday | ) 2,400
Remote Implementation or Upgrade of a Backup Software Solution S 590.00
Remote Implementation of a Dell EqualLogic Array S 750.00
Remote Implementation, Additional Storage into SAN/DAS Environment S 180.00
Remote Implementation of an Additional Host into a SAN Environment $  180.00
Remote Services After Hours (US/CAN) S 599.00
Installation of a Dell Server, Storage or Peripheral Device, PV NAS LWT ) 199
Installation of a Dell Server, Storage or Peripheral Device, PV NAS MWT S 249
Installation of a Dell Server, Storage or Peripheral Device, PV NAS HWT S 299
Installation of a Dell Server, Storage or Peripheral Device, PV Storage MWT ) 399
Installation of a Dell Server, Storage or Peripheral Device, PV NAS LWT S 199
Installation of a Dell Server, Storage or Peripheral Device, PV NAS MWT S 249
Installation of a Dell Server, Storage or Peripheral Device, PV NAS HWT S 299
Installation of a Dell Server, Storage or Peripheral Device, PV Storage MWT ) 399
Installation & Implement of a Dell MD3 Series DAS Environment, Up to 4 hosts S 5,499
Installation & Implement of a Dell MD3 Series DAS Environment, Up to 8 hosts ) 5,999
Installation & Implement of a Dell MD3 Series SAN Environment, Up to 2 hosts S 3,999
Installation & Implement of a Dell MD3 Series SAN Environment, Up to 4 hosts S 4,499




Installation & Implement of a Dell MD3 Series SAN Environment, Up to 6 hosts ) 5,499
Installation & Implement of a Dell MD3 Series SAN Environment, Up to 8 hosts ) 5,999
Installation & Implement of a Dell MD3 Series SAN Environment, Up to 10 hosts S 6,499
Installation & Implement of a Dell MD3 Series SAN Environment, Up to 12 hosts S 7,499
Installation & Implement of a Dell MD3 Series SAN Environment, Up to 14 hosts ) 7,999
Installation & Implement of a Dell MD3 Series SAN Environment, Up to 16 hosts ) 8,499
Implementation of Dell PV MD36xxF Replication S 3,999
Implementation of Dell PV MD36xxF Replication, Add-On * S 1,499
Installation & Implementation of Add'l Hosts into a Dell PV Storage Environment, up to 2 hosts ) 3,999
Installation & Implementation of Add'l Hosts into a Dell PV Storage Environment, up to 4 hosts S 4,499
Installation & Implementation of Add'l Hosts into a Dell PV Storage Environment, up to 6 hosts S 4,999
Installation & Implementation of Add'l Hosts into a Dell PV Storage Environment, up to 8 hosts ) 5,499
Installation & Implementation of Add'l Hosts into a Dell PV Storage Environment, up to 10 hosts ) 5,999
Data Migration to any Dell Storage Array, Per TB, 2 to 100 TBs S 1,200
Installation and Implementation of a Dell PV NX35xx or NX3600 into an Existing Environment ) 3,999
Installation and Implementation of a Dell PV NX35xx or NX3600 into an Existing Environment, Add-On* S 1,999
Installation and Implementation of a Dell PV NX35xx or NX36xx and PV MD3xxxi, 2 hosts S 5,817
Installation and Implementation of a Dell PV NX35xx or NX36xx and PV MD3xxxi, 4 hosts S 5,977
Installation and Implementation of a Dell PV NX35xx or NX36xx and PV MD3xxxi, 6 hosts S 7,369
Installation and Implementation of a Dell PV NX35xx or NX36xx and PV MD3xxxi, 8 hosts S 7,529
Installation and Implementation of a Dell PV NX35xx or NX36xx and PV MD3xxxi, 10 hosts S 7,688
Installation and Implementation of a Dell PV NX35xx or NX36xx and PV MD3xxxi, 12 hosts S 9,498
Installation and Implementation of a Dell PV NX35xx or NX36xx and PV MD3xxxi, 14 hosts S 9,657
Installation and Implementation of a Dell PV NX35xx or NX36xx and PV MD3xxxi, 16 hosts S 9,816
Implementation of Replication on Dell Fluid File System NAS Devices, NX35xx/NX36xx S 3,999
Implementation of Replication on Dell Fluid File System NAS Devices, NX35xx/NX36xx, Add-On S 799
Installation and Configuration of Dell PowerVault MD Series Disk Subsystem, MD1xxx - DSP - WWTS (QLX) S 549
Installation and Configuration of Dell PowerVault MD Series Disk Subsystem, MD1xxx - DSP - Unisys S 648
Installation and Implementation of a Additional Dell PV MD1xxx into an existing PV MD SAN, up to 3 Arrays ) 3,999
Installation and Implementation of a Additional Dell PV MD1xxx into a new PV MD SAN, up to 3 Arrays, Add-on ) 1,199
Installation of a Dell PowerVault Tape Drive - DSP - Unisys S 132
Installation of a Dell PowerVault Tape Drive - DSP - WWTS (QLX) S 132
Installation of a Dell PowerVault Tape Library or Autoloader, MWT - DSP - Unisys ) 399
Installation of a Dell PowerVault Tape Library or Autoloader, MWT - DSP - WWTS (QLX) S 399
Installation PowerVault, Low SAN Environment S 1,199
Installation PowerVault, SAN Environment S 1,499
Installation PowerVault, ML60xx S 1,499
Installation PowerVault, TL2000 (Fibre Channel) S 1,499
Installation PowerVault, TL2000 (SCSI) S 1,499
Installation PowerVault, TL4000 (Fibre Channel) S 1,499
Installation PowerVault, TL4000 (SCSI) ) 1,499
Installation & Configuration of a Dell PV ML60XX IO Blade S 4,999
Installation, PowerVault ML60xx 9U and/or up to 8 tape drives into existing Tape Library S 1,499
Add a single PV Tape Library ) 1,606
Upgrade a single PV Tape Library S 1,606
Add a single PV Tape Library S 2,477
Upgrade a single PV Tape Library ) 2,477
Implementation of Backup Production Readiness, Symantec Backup Exec S 6,170
Implementation of Backup Production Readiness, CommVault Simpana ) 6,170




Implementation of Backup Production Readiness, Symantec NetBackup ) 6,170
Backup PR add on, 1-4 File System Agents ) 587
Backup PR add on, 1-4 Application Agents S 587
After Hours Work Add-On* - WWTS (QLX) S 210
After Hours Work Add-On* - Unisys S 210
EDT After Hours Surcharge for Weekend and Holiday | S 2,400
Remote Implementation or Upgrade of a Backup Software Solution S 590.00
Remote Implementation of a Dell PowerVault MD1xxx Subsystem S 399.00
Remote Implementation of a Dell PowerVault MD3xxx Subsystem S 750.00
Remote Implementation of a Dell PowerVault NAS and Storage Environment S 499.00
Remote Implementation, Additional Storage into SAN/DAS Environment S 180.00
Remote Implementation of an Additional Host into a SAN Environment $  180.00
Remote Implementation of a Dell PowerVault DL Series Appliance S 499.00
Remote Services After Hours (US/CAN) S 599.00
Remote Implementation of a Dell PV NX3500 S 920.00
Remote Configuration of a DellPowerVault Tape Library S 349.00
Installation of a Dell Server, Storage or Peripheral Device, PE Server LWT S 199
Installation of a Dell Server, Storage or Peripheral Device, PE Server MWT S 249
Installation of a Dell Server, Storage or Peripheral Device, PE Server HWT S 299
Installation of a Dell Server, Storage or Peripheral Device, Blade Enclosure ) 899
Installation of a Dell Server, Storage or Peripheral Device, Rack Peripheral LWT S 199
Installation of a Dell Server, Storage or Peripheral Device, Rack Peripheral MWT S 149
Installation of a Dell Server, Storage or Peripheral Device, Rack Peripheral HWT ) 299
Installation of a Dell Server, Storage or Peripheral Device, PE Server LWT S 199
Installation of a Dell Server, Storage or Peripheral Device, PE Server MWT S 249
Installation of a Dell Server, Storage or Peripheral Device, PE Server HWT S 299
Installation of a Dell Server, Storage or Peripheral Device, Blade Enclosure ) 899
Installation of a Dell Server, Storage or Peripheral Device, Rack Peripheral LWT S 199
Installation of a Dell Server, Storage or Peripheral Device, Rack Peripheral MWT S 249
Installation of a Dell Server, Storage or Peripheral Device, Rack Peripheral HWT ) 299
|Installation of Blades into an Existing Dell PowerEdge Enclosure, 16 Blades | ) 899 |
|Installation of Blades into an Existing Dell PowerEdge Enclosure, 16 Blades | ) 200 |
|Installation and Inspection of a Dell PowerEdge Server | S 349 |
|Installation and Inspection of a Dell PowerEdge Server | S 349 |
|Upgrade of Dell PowerEdge Server | S 299 |
|Upgrade of Dell PowerEdge Server | S 299 |
|Installation of a Dell PowerEdge Rack | S 569 |
|Installation of a Dell PowerEdge Rack | S 569 |




De-Installation of a Server, Storage or Peripheral Device, PE Server LWT, QLX S 149
De-Installation of a Server, Storage or Peripheral Device, PE Server MWT, QLX S 199
De-Installation of a Server, Storage or Peripheral Device, PE Server HWT, QLX S 299
De-Installation of a Server, Storage or Peripheral Device, PE Server LWT, UNY S 149
De-Installation of a Server, Storage or Peripheral Device, PE Server MWT, UNY S 199
De-Installation of a Server, Storage or Peripheral Device, PE Server HWT, UNY S 299
Installation of a Dell PowerEdge Server and Microsoft Windows OS, LWT ) 549
Installation of a Dell PowerEdge Server and Microsoft Windows 0OS, MWT S 599
Installation of a Dell PowerEdge Server and Microsoft Windows OS, HWT S 649
Installation of Dell PowerEdge Server and Microsoft Windows OS, Blade S 449
Installation of Microsoft Windows Operating System on a Dell PowerEdge Server ) 399
Installation of a Dell PowerEdge Server and Microsoft Windows OS, LWT S 549
Installation of a Dell PowerEdge Server and Microsoft Windows OS, MWT S 599
Installation of a Dell PowerEdge Server and Microsoft Windows OS, HWT ) 649
Installation of Dell PowerEdge Server and Microsoft Windows OS, Blade S 449
Installation of Microsoft Windows Operating System on a Dell PowerEdge Server S 399
PowerEdge M1000e Blade Implementation | S 3,999
Remote Implementation of a Dell PowerEdge VRTX

Installation and Implementation of a Dell PowerEdge VRTX

Implementation of a Microsoft Cluster 1-2 Hosts S 1,250
Implementation of a Microsoft Cluster 3-4 Hosts S 1,700
Implementation of a Microsoft Cluster up to 8 Hosts S 2,600
Implementation of Additional hosts into a Microsoft Cluster - 2 Host add-on * ) 699
After Hours Work Add-On* - WWTS (QLX) S 210
After Hours Work Add-On* - Unisys S 210
EDT After Hours Surcharge for Weekend and Holiday | S 2,400
Remote Implementation of a Microsoft Exchange Server $ 1,550.00
Remote Migration of a Microsoft Exchange Server $ 3,090.00
Remote Migration of a Server to a New Server and Operating System $ 1,999.00
Remote Installation of an Operating System on a Dell PowerEdge Server S 299.00
Remote Installation of an Operating System on a Dell PowerEdge Server S 299.00
Remote Installation of SBS on a Dell PowerEdge Server S 699.00
Remote Services After Hours (US/CAN) S 599.00
Remote Migration of SBS on a Dell PowerEdge Server $ 2,267.00
Remote Implementation of SBS Essentials on a Dell PowerEdge Server $ 1,000.00
Installation of a Dell PowerConnect Switch S 199
Installation of a Dell Force10 Switch S 199
Installation of a Dell PowerConnect Switch ) 199
Installation of a Dell Force10 Switch S 199
Install and Implement of a Dell Network Switch, Layer 2, 1 Force10 S-Series or 1 PowerConnect S 1,399
Install and Implement of a Dell Network Switch, Layer 2, 1 Force10 S-Series or 1 PowerConnect, Add-On * S 399




Install and Implement of a Dell Network Switch, Adv Layer 2, 1 Force10 S-Series or 1 PowerConnect S 1,499
Install and Implement of a Dell Network Switch, Adv Layer 2, 1 Force10 S-Series or 1 PowerConnect, Add-On* S 449
Install and Implement of a Dell Network Switch, Layer 3, 1 Force10 S-Series or 1 PowerConnect S 1,999
Install and Implement of a Dell Network Switch, Layer 3, 1 Force10 S-Series or 1 PowerConnect, Add-On * S 449
Install and Implement of a Dell Network Switch, Layer 3, 2 Addl Force10 E-Series Blades, Add-On * S 599
Install and Implement of a Dell Network Switch, Layer 3, 1 Force10 C-Series Chassis and 2 Blades S 2,599
Install and Implement of a Dell Network Switch, Layer 3, 2 Addl Force10 C-Series Blades, Add-On * S 549
Install and Implement of a Dell Network Switch, Adv Layer 3, 1 Force10 S-Series or 1 PowerConnect S 2,199
Install and Implement of a Dell Network Switch, Adv Layer 3, 1 Force10 S-Series or 1 PowerConnect, Add-On* S 499
Install and Implement of a Dell Network Switch, Adv Layer 3, 1 Force10 Z-Series Switch S 3,199
Install and Implement of a Dell Network Switch, Adv Layer 3, 1 Force10 Z-Series Switch, Add-On* S 699
Install and Implement of a Dell Network Switch, Adv Layer 3,1 Force10 E-Series Chassis and 2 Blades S 2,999
Install and Implement of a Dell Network Switch, Adv Layer 3, 2 Addl Force10 E-Series Blades, Add-On * S 649
Install and Implement of a Dell Network Switch, Adv Layer 3,1 Force10 C-Series Chassis and 2 Blades S 2,799
Install and Implement of a Dell Network Switch, Adv Layer 3, Addl Force10 C-Series Blades, Add-On * S 599
Implement of a Dell Network Switch Access Control S 999
Implement of a Dell Network Switch Multicast ) 999
Implement of a Dell Network Switch QoS S 999
Implement of a Dell Network Switch Resiliency S 999
Install and Implement of a Dell Network Switch - iSCSI, up to 2 Force10 S-Series or 2 PowerConnect Switches S 1,999
Install and Implement of a Dell Network Switch, iSCSI, upto 2 Force10 Z-Series Switches S 2,599
Install and Implement of a Dell Network Switch, iSCSI, upto 2 Force10 E-Series Chassis and 2 Blades S 2,399
Install and Implement of a Dell Network Switch, iSCSI, upto 2 Force10 C-Series Chassis and 2 Blades S 2,199
Installation and Implementation of a Dell SonicWALL Network Security - NSA S 3,999
Installation and Implementation of a Dell SonicWALL Network Security - E-Class and SuperMassive 9000 S 4,999
Installation and Implementation of a Dell SonicWALL Network Security - High Availability S 2,999
Remote Implementation of a Dell SonicWALL Networking Security - TZ ) 906
Remote Implementation of a Dell SonicWALL Networking Security - NSA S 1,365
Installation and Implementation of a Dell PowerConnect-W Series Wireless Network - Small S 5,999
Installation and Implementation of a Dell PowerConnect-W Series Wireless Network - Medium S 11,878
Installation and Implementation of a Dell PowerConnect-W Series Wireless Network - Large S 29,817
Installation and Implementation of a Dell PowerConnect-W Series - Redundant or additional Controller S 2,999
Installation of up to additional eight (8) Dell PowerConnect-W Series Wireless indoor APs S 2,428
Installation of up to additional eight (8) Dell PowerConnect-W Series Wireless outdoor APs with integrated antennas S 4,434
Installation of up to additional eight (8) Dell PowerConnect-W Series Wireless outdoor APs with external antennas S 5,635
Installation and Implementation of a Dell PowerConnect FCoE Device, 1 Device, up to 12 Hosts S 14,483
Installation and Implementation of a Dell PowerConnect B-DCX Series Device, 2 Devices S 13,819
Installation and Implementation of a Dell PowerConnect B-DCX Series Device, 2 Additional Devices S 6,314
After Hours Work Add-On* - QualXServ S 210
After Hours Work Add-On* - Unisys S 210
EDT After Hours Surcharge for Weekend and Holiday | S 2,400
Remote Implementation of an Ethernet Switch S 350.00
Remote Implementation of a Fiber Channel Switch S 350.00
Remote Services After Hours (US/CAN) S 599.00
Implementation of a VMware Operating System | S 1,969




Implementation of a VMware VirtualCenter Server Software | S 1,999
Installation and Remote Implementation of a 3-2-1 S 4,999.00
Installation and Implementation of Dell EqualLogic 3-2-1 for vSphere S 8,300
Installation and Implementation of HPC Solution Using RHEL OS w/ 1 Admin Node, 4 Compute Nodes S 5,499
Install and Implement of HPC Solution Using RHEL OS, 2 Compute Nodes w/ Ethernet Add-On * S 499
Install and Implement of HPC Solution Using RHEL OS, 2 Compute Nodes w/infiniband/Ethernet Add-On * S 549
Install and Implement of HPC Solution Using RHEL, PC or IB Switch Add-On * S 349
Install and Implement of HPC Solution Using RHEL, PowerEdge C410X Expansion Chassis - Add-On * S 489
Installation & Implementation of HPCC Solution using Microsoft Windows OS | Custom

Installation and Implementation of Dell HPCC NFS Storage Solution ) 3,753
Installation and Implementation of Dell HPCC HA-NFS Storage Solution S 5,908
Installation and Implementation of Dell HPCC HA-NFS 144/288TB Storage Solution S 6,151
Installation and Implementation of Dell HPCC HA-NFS 576TB Storage Solution ) 7,552
Installation and Implementation of Dell HPCC HA-NFS 1152TB Storage Solution ) 9,150
Installation and Implementation of Dell Active Infrastructure for HPC Life Sciences S 16,267
Installation and Implementation of Dell HPC Tiered Storage Solution, attached to 1 NSS HA Solution ) 6,943
Installation and Implementation of Dell HPC Tiered Storage Solution, up to 2 Tape Libraries Add on ) 1,225
EDT After Hours Surcharge for Weekend and Holiday | S 2,400




Item Quantity Price Units
Desktop Install 1,000 |1$ 44.83 | per system
Desktop De-Install 1,000 |1$ 10.44 | per system
New Peripheral Install 1,000 | $ 13.21 | per system
Hard Drive Removal 1,000 | $ 13.21 | per system
Asset Tagging 1,000 | $ - per system
Peer to Peer Data Migration 1,000 |1$ 14.54 | per system
Attended Imaging via CD 1,000 |1$ 16.52 | per system
Addt'l 1GB Data Migration 1,000 | $ 5.96 | per system

Denominational
934-9269
934-9009
934-9029

934-9029

934-9039
934-9059
934-8979




Category Short Description
VMWare vSphere Install Configure Manage — Open Enrollment
Microsoft Office 2010 Starter Pack with Live Tutor
Windows 7 and Office 2010 Web based training with Live Tutor
Windows 8 Training for Corporate User
PowerEdge -- What’s New for Dell PowerEdge™ 12G Servers (web-
based/self-paced training)
PowerEdge -- Implementing & Managing Your Dell PowerEdge Servers -
at Dell Campus
PowerEdge -- Implementing & Managing Your Dell PowerEdge Servers -
at cutomer site

Price
3,840.00
20.00
25.00
15.00

199.00

2,795.00

15,000.00



